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GOVERNMENT OF MADHYA PRADESH 

 INDORE DUGHDH SANGHA SAHAKARI MARYADIT INDORE 

FOR 

Construction of Cover Shed of Washing Bay Platform  in 

Main Dairy Plant  Indore  (M.P.)  

Appendix 2.10 Tender Document 

Percentage Rate Tender 

NIT Number and Date                    :          1125/GMPO/2020                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                      
 
Agreement Number and Date   :    ------------------------------- 
 

Name of Work                                : Construction cover shed of Washing 

bay Platform block  District - Indore 

(M.P.)  

Name of the Contractor   : _______________________________                              
 
Probable  Amount of Contract  

(Rs. In Figure)   : 7.00 Lakhs. 
 

(Rs. In Words)  :  Seven lacs  only  
Contract Amount 

(Rs. In Figure)   : 7.00 Lakhs. 
 

(Rs. In Words)   : Seven lacs  only 
                                                 

 
 Stipulated Period of Completion : 1 Month 
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SECTION 1 

Notice Inviting e-Tenders (short term) 

Government of Madhya Pradesh 
 

 
 
N.I.T. No. :1125/GMPO/2020                                                             (Indore) , Dated 13-01-2020 

Online percentage rates (As per MPPWD Building SOR amended up to tender date.) bids for 

the following work are invited from contractors and firms fulfilling registration criteria: 

S. 
No./Pkg/

Code 

Name of Work District{s) Probable 
Amount 

(Rs. in lakh) 

Completion 
Period 

(months) 

1 Construction cover shed 

of Washing bay Platform 

District - Indore (M.P.) 

 (Indore)  7.00 1 Months  

 

1. The interested bidders may view the Detailed Notice Inviting Tender on 

www.mpcdf.gov.in , purchase & submit tender  on website http://mptenders.gov.in  

2. The bid documents can be purchased online up to 1:30 PM of 22-01-2020.  

3. The bid documents can be submitted online up to  2:30 PM of 22-01-2020.  

4. Amendments to this NIT would be published on website only, and not in news 

papers. 

 

Chief Executive Officer 
Indore Dugdha Sangh Indore 

 
 

 

 

  

http://www.mpcdf.gov.in/
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NOTICE INVITING TENDER (short term) 
Government of Madhya Pradesh  

INDORE SAHAKARI DUGDHA SANGH MARYADIT INDORE 
 

 
N.I.T. No  1125/GMPO/2020    dated 13-01-2020 

 

Online percentage rate bids for the following works are invited from registered 

contractors and firms of repute fulfilling registration criteria: 
 

S. 
No. 

Name of Work 

Probable 
Amount of 

Contract 
(Rs. in Lacs.) 

Earnest 
Money 
Deposit 

(EMD) (In 
Rup.)   

Cost of Bid 
Document 
(In Rupees) 

Category of 
Contractor  
Centralized 

registration in 
MPPWD  

Period of 
Completion 
(in Months) 

1. 

Construction cover 
shed of Washing bay 
Platform District - 
Indore (M.P.) 

7.00 14000 
1000 

C & above 1 Months  

 
1. 1. All details relating to the Bid Document(s) can be viewed and downloaded free 

of cost on the website http//www.mptenders.gov.in 

2. Bid Document can be purchased after making online payment of portal fees through 

Credit/Debit/Cash Card/internet banking. 

3. At the time of submission of the Bid the eligible bidder shall be required to: 
i) Pay the cost of Bid Document- Receipt 
ii) Deposit the Earnest Money - Receipt 
iii) Submit a check list with proper index and 
iv) Submit an affidavit. 

Details can be seen in the Bid Data Sheet 
 

4. ELIGIBILITY FOR BIDDERS: 
 

(a) At the time of submission of the Bid the bidder should have valid registration 

with the Government of Madhya Pradesh, PWD in appropriate class. However, 

such bidders who are not registered with the Government of Madhya Pradesh 

and are eligible for registration can also submit their bids after having applied 

for registration with appropriate authority. 

-  Bidder should be submit GST return copy of previous quarter/Month/year 

-  Bidder should be submit EPF of his employees of last three months.  

-  Bidder should be submit copy of valid MPPWD registration, PAN , GST,EPF and above required 
documents and also submit documents as specified in tender document.  

 

(b) The bidder would be required to have valid registration at the time of signing of the 

Contract. 
 

(c) Failure to sign the contract by the selected bidder, for whatsoever reason, shall 
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result in forfeiture of the earnest money deposit. 
 

5. Pre-qualification – Prequalification conditions, wherever applicable, are given in the Bid 

Data Sheet. 
 

6.  Special Eligibility – Special Eligibility Conditions, if any, are given in the Bid Data 

Sheet. 
 

7. The Bid Document can be purchased only online up to 1:30 PM of 22-01-2020 . Other key 

dates may be seen in bid data sheet.  
 

8.  Amendments to NIT, if any, would be published on website only, and not in newspaper. 

 
 
 
 
 

Chief Executive Officer 
Indore dugdha sangh indore 
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SECTION 2 
 

INSTRUCTIONS TO BIDDERS (ITB) 
 

A. GENERAL 
 

1. SCOPE OF BID 
 

The detailed description of work, hereinafter referred as ‘work’, is Construction of washing bay 
platform at  ISDSM INDORE District – Indore  (M.P.). The initial period of 1 years after completion 
shall be treated as Defect Liability Period (DLP). 
 
2. GENERAL QUALITY OF WORK: 

 

The work shall have to be executed in accordance with the technical specifications 
specified in the Bid Data sheet/ Contract Data, and shall have to meet high standards of 
workmanship, safety and security of workmen and works. 

 

3. PROCEDURE FOR PARTICIPATION IN E-TENDERING 
 

The procedure for participation in e-tendering is given in the Bid Data Sheet. 
 

4. ONE BID PER BIDDER 
 

4.1 The bidder can be an individual entity or a joint venture (if permitted as per Bid Data 
Sheet). In case the J.V. is permitted, the requirement of joint venture shall be as per the 
Bid Data Sheet. 

 

4.2 No bidder shall be entitled to submit more than one bid whether jointly or severally. If 
he does so, all bids wherein the bidder has participated shall stand disqualified. 

4.3 In case of Bid submitted by the Joint Venture only lead member should be essentially 
registered in appropriate class of Registration with the Government of Madhya Pradesh 
or registered with Central Government / State Government / PSUs but The lead member 
would be required to have valid registration with MPPWD in appropriate class at the 
time of signing of the Contract. 

 

5. Cost of Bidding 
 

The bidder shall bear all costs associated with the preparation and submission of his bid, 
and no claim whatsoever for the same shall lie on the Government. 

 

6. Site Visit and examination of works 
 

The bidder is advised to visit and inspect the Site of Works and its surroundings and 
obtain for itself on its own responsibility all information that may be necessary for 
preparing the bid and entering into a contract for construction of the work. All costs in 
this respect shall have to be borne by the bidder. 

 

 
B. Bid Documents 

 

7. CONTENT OF BID DOCUMENTS 
 

The Bid Document comprises of the following documents: 
 

1. NIT with all amendments 
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2. Instructions to Bidders, Bid Data Sheet with all Annexures 

3. Conditions of Contract: 

i. Part I General Conditions of Contract and the Contract Data with all Annexures; 
and 

 
ii. Part II Special Conditions of Contract. 

4. Specifications 

5. Drawings 
 

6. Priced Bill of Quantities 
 

7. Technical and Financial Bid  

8. Letter of Acceptance 

9. Agreement, and 
 

10. Any other document(s), as specified. 
 

 

8. The bidder is expected to examine carefully all instructions, conditions of contract, the 

contract data, forms, terms and specifications, bill of quantities, forms and drawings in 

the Bid Document. Bidder shall be solely responsible for his failure to do so. 
 

9. PRE-BID MEETING 
 

Wherever the Bid Data Sheet provides for pre-bid meeting: 
 

9.1 Details of venue, date and time would be mentioned in the Bid Data Sheet. 

Any change in the schedule of pre-bid meeting would be communicated on the 

website only, and intimation to bidders would not be given separately. 

9.2 Any prospective bidder may raise his queries and/or seek clarifications in 

writing before or during the pre-bid meeting. The purpose of such meeting is to 

clarify issues and answer questions on any matter that may be raised at that 

stage. The Employer may, at his option, give such clarifications as are felt 

necessary. 

9.3 Minutes of the pre-bid meeting including the gist of the questions raised and the 

responses given together with any response prepared after the meeting will be 

hosted on the website. 

9.4 Pursuant to the pre-bid meeting if the Employer deems it necessary to 

amend the Bid Document, it shall be done by issuing amendment to the 

online NIT. 
 

10. AMENDMENT OF BID DOCUMENTS 
 

10.1  Before the deadline for submission of bids, the Employer may amend or modify 

the Bid Documents by publication of the same on website. 

10.2 All amendments /corrigendum’s shall form part of the Bid Document. 
 

10.3 The Employer may, at its discretion, extend the last date for submission of bids by 

publication of the same on the website. 
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C. Preparation of Bid 
 

11. The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms and 

submit Bid Seals (Hashes) of all the envelopes and documents related to the Bid 

required to be uploaded as per the time schedule mentioned in the key dates of the 

Notice Inviting e-Tenders after signing of the same by the Digital Signature of their 

authorized representative. 
 

12. DOCUMENTS COMPRISING THE BID 
 

The bid submitted online by the bidder shall be in the following parts: 
 

Part 1 – This shall be known as Online Envelope A and would apply for all bids. 

Online Envelop A shall contain the following as per details given in the Bid Data 

Sheet: 

i) Registration number or proof of application for registration 

 and organizational details in format given in the Bid Data Sheet. 

ii) Payment of the cost of Bid Document;  

iii) Earnest Money; and 

iv) An affidavit duly notarized. 
 

Part 2 – This shall be known as Online Envelope B and required to be submitted only in 

works where pre-qualification conditions and/or special eligibility conditions are 

stipulated in the Bid Data Sheet. Online Envelop B shall contain a self-certified sheet 

duly supported by documents to demonstrate fulfillment of pre-qualification 

conditions. 

Part 3 – This shall be known as Online Envelope C and would apply to all bids. 

Envelop C shall contain financial offer in the prescribed format enclosed with the Bid 

Data Sheet. 
 

 

13. LANGUAGE 

The bid as well as all correspondence and documents relating to the bid exchanged by 

the Bidder and the Employer shall be in English. Supporting documents and printed 

literature that are part of the Bid may be in another language provided they are 

accompanied by an accurate translation of the relevant passages in English. In such case, 

for the purposes of interpretation of the bid, such translation shall govern. 
 

14. TECHNICAL PROPOSAL 
 

14.1 Only, in case of bids with pre-qualification conditions defined in the Bid Data 

Sheet, the Technical Proposal shall comprise of formats and requirements 

given in the Bid Data Sheet. 
 

14.2 All the documents/ information enclosed with the Technical Proposal should be 

self-attested and certified by the bidder. The Bidder shall be liable for 

forfeiture of his earnest money deposit, if any document / information are found 
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false/ fake/ untrue before acceptance of bid. If it is found after acceptance of the 

bid, the bid sanctioning authority may at his discretion forfeit his performance 

security/ guarantee, security deposit, enlistment deposit and take any other 

suitable action. 
 

15. FINANCIAL BID 
i. The bidder shall have to quote rates in format referred in Bid Data Sheet, in 

overall percentage, and not item wise. If the bid is in absolute amount, overall 

percentage would be arrived at in relation to the probable amount of contract 

given in NIT. The overall percentage rate would apply for all items of work. 

ii. Percentage shall be quoted in figures as well as in words. If any difference in figures 

and words is found, lower of the two shall be taken as valid and correct. 

iii. The bidder shall have to quote rates inclusive of all duties, taxes, royalties and 

other levies; and the Employer shall not be liable for the same. 

iv. The material along with the units and rates, which shall be issued, if any, by the 

department to the contractor, is mentioned in the Bid Data Sheet. 
 

16. PERIOD OF VALIDITY OF BIDS 

The bids shall remain valid for a period specified in the Bid Data Sheet after the date of 

“close for biding” as prescribed by the Employer. The validity of the bid can be 

extended by mutual consent in writing. 
 

 

17. EARNEST MONEY DEPOSIT (EMD) 

17.1 The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in the 

amount specified in the Bid Data Sheet. 

17.2 The EMD shall be deposit by bidder in online mode only on portal of tender 

purchase and submit. 

17.3 Bid not accompanied by EMD shall be liable for rejection as non-responsive.  

17.4 EMD of bidders whose bids are not accepted will be returned within ten 

working days of the decision on the bid. 
 

17.5 EMD of the successful Bidder will be discharged when the Bidder has signed the 

Agreement after furnishing the required Performance Security. 

17.6 Failure to sign the contract by the selected bidder, within the specified period, for 

whatsoever reason, shall result in forfeiture of the earnest money deposit. 
 

D. Submission of Bid 
 

18.  The bidder is required to submit online bid duly signed digitally, and Envelop ‘A’ in 

physical form also at the place prescribed in the Bid Data Sheet. 
 

E. Opening and Evaluation of Bid 

 

19 PROCEDURE 
 

19.1 Envelope ‘A’ shall be opened first online at the time and date notified and its 
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contents shall be checked. In cases where Envelop ‘A’ does not contain all requisite 

documents, such bid shall be treated as non-responsive, and Envelop B and/or C of 

such bid shall not be opened. 

19.2 Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the same shall 

be opened online at the time and date notified. The bidder shall have freedom 

to witness opening of the Envelop ‘B’. Envelop ‘C’ (Financial Bid) of bidders who 

are not qualified in Technical Bid (Envelop ‘B’) shall not be opened. 

19.3 Envelope ‘C’ (Financial Bid) shall be opened online at the time and date 

notified. The bidder shall have freedom to witness opening of the Envelop ‘C’. 

19.4 After opening Envelop ‘C’ all responsive bids shall be compared to determine the 

lowest evaluated bid. 

19.5 The Employer reserves the right to accept or reject any bid, and to annul the 

bidding process and reject all the bids at any time prior to contract award, 

without incurring any liability. In all such cases reasons shall be recorded. 

19.6 The Employer reserves the right of accepting the bid for the whole work or for 

a distinct part of it. 
 

20. Confidentiality 
 

20.1 Information relating to examination, evaluation, comparison and recommendation 

of contract award shall not be disclosed to bidders or any other person not 

officially concerned with such process until final decision on the bid. 
 

20.2 Any attempt by a bidder to influence the Employer in the evaluation of the bids 

or contract award decisions may result in the rejection of his bid. 
 

F. Award of Contract 
 

21. Award of Contract 
 

The Employer shall notify the successful bidder by issuing a ‘Letter of 

Acceptance’ (LOA) that his bid has been accepted. 
 

22. Performance Security 
 

22.1 Prior to signing of the Contract the bidder to whom LOA has been issued shall 

have to furnish performance security of the amount in the form and for the 

duration, etc. as specified in the Bid Data Sheet. 

22.2 Additional performance security, if applicable, is mentioned in the Bid Data 

Sheet and shall be in the form and for the duration etc. similar to Performance 

Security. 
 

23. Signing of Contract Agreement 
 

23.1 The successful bidder shall have to furnish Performance Security and Additional 

Performance Security, if any, and sign the contract agreement within 15 days of 

issue of LOA. 
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23.2 The signing of contract agreement shall be reckoned as intimation to 

commencement of work. No separate work order shall be issued by the Employer 

to the contractor for commencement of work. 
 

23.3 In the event of failure of the successful bidder to submit Performance Security 

and Additional Performance Security, if any or sign the Contract Agreement, his 

EMD shall stand forfeited without prejudice to the right of the employer for taking 

any other action against the bidder. 

 
24. CORRUPT PRACTICES 
 

The Employer requires that bidders observe the highest standard of ethics during the 

procurement and execution of contracts. In pursuance of this policy, the Employer: 
 

i.  may reject the bid for award if it determines that the bidder recommended for 

award has, directly or through an agent, engaged in corrupt, fraudulent, collusive, 

or coercive practices in competing for the Contract; and 

ii. may debar the bidder declaring ineligible, either indefinitely or for a stated period 

of time, to participate in bids, if it at any time determines that the bidder has, 

directly or through an agent, engaged in corrupt, fraudulent, collusive or coercive 

practices in competing for, or in executing, a contract. 

For the purposes of this provision, the terms set forth above are defined as follows: 
 

a. “corrupt practice” means the offering, giving, receiving, or soliciting, directly or 

indirectly, anything of value to influence improperly the actions of another party; 
 

b. “fraudulent practice” means any act or omission, including a misrepresentation, 

that knowingly or recklessly misleads, or attempts to mislead, a party to obtain a 

financial or other benefit or to avoid an obligation; 
 

c. “coercive practice” means impairing or harming, or threatening to impair or harm, 

directly or indirectly, any party or the property of the party to influence 

improperly the actions of a party; 
 

d. “collusive practice” means an arrangement between two or more parties designed 

to achieve an improper purpose, including influencing improperly the actions of 

another party. 
 

 
[End of ITB] 
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Bid Data Sheet 

GENERAL 
 SR. No. 

 
PARTICULARS 

 
DATA 

 1 
 

Office inviting tender 
 

Chief Executive Officer 

Indore Sahakari Dugdh Sangh Maryadit Indore 
O
f
f
i
c
e
 
o
f
 
t
h
e
 

C
o
m
m
i
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s
i
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r
 
/
 
C
h
i
e
f
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i
t
i
v
e
 
O
f
f
i

2 
 

NIT No 
 

1125/GMPO/2020 

3 
 

Date of NIT 
 

16-01-2020 

4 
 

Bid document download available 
up to date & time 

 

22-01-2020   1:30 PM 

5 
 

Website link 
 

http:// www.mptenders.gov.in 
 SECTION 1 – NIT 

CLAUSE 
REFERENCE 

 

 

PARTICULARS 
 

 

DATA 
 

2 
 

Portal fees 
 

 
3 

 
Cost of bid document 

 
As per Norms 

Cost of bid document Payable at Online 
 

Cost of bid document In favor of Online 
 

4 
 

Affidavit format 
 

Annexure B 
 5 

 
Pre-qualifications required 

 
YES 

  If Yes, details 
 

Annexure C 
 6 

 
Special Eligibility 

 
      NO 

  If Yes, details 
 

Annexure D 
  Key dates 

 
Annexure A 

 SECTION 2 - ITB 
CLAUSE 

REFERENCE 
 

 

PARTICULARS 
 

 

DATA 
 

1 
 

Name of ‘work’ 
 

Construction cover shed of Washing bay Platform 
District - Indore (M.P.) 

2 
 

Specifications 
 

Annexure – E 
 3 

 
Procedure for participation in e-
tendering 

 

Annexure – F 
 

4 
 

Whether Joint Venture is allowed 
 

YES 
  

 

9 
 

Pre bid meeting to be held 
 

YES 
 If Yes, Date, Time & Place 

 
Date : 20-01-2020 

Time from:  2:30 pm 

P
l
a
c
e
:

O
f
f
i
c
e
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Bid Data Sheet 

 
CLAUSE 

REFERENCE 
 

 

PARTICULARS 
 

 

DATA 
  

 
 
 
 

12 
 

Envelope-A containing : 
i. Registration number or proof of 

application for registration and 

organizational details as per 

Annexure H 
ii. Cost of Bid Document iii. EMD 
iv. An affidavit duly notarized as per 

Annexure - B 
should reach in physical form 

O
f
f
i
c
e
 
o
f
 
t
h
e
 

C
o
m
m
i
s
s
i
o
n
e
r
 
/
 
C
h
i
e
f
 
E
x
c
u
i
t
i
v
e
 
O
f
f
i

 

   

14 
 

Envelope-B Technical Proposal 
 

Annexure - I and 
Annexure - I (Format I-1 to I-5) 

  

15 
 

Envelope-C Financial Bid 
 

Annexure - J 
 Materials to be issued by the 

department 
 

Not Applicable 
 

16 
 

Period of Validity of Bid 120 Days 

 
 
 
 
 
 

17 
 

Earnest Money Deposit 
 

Rs. Rs.14000 
 Forms of Earnest Money Deposit 

 
Only online on portal  

EMD valid for a period of 
 

Six Months after the last date of 
receipt of bids   

 FDR must be drawn in favour of 
 

Chief Executive Officer 

Indore Sahkari Dugdh sangh Maryadit 
Indore 

21 
 

Letter of Acceptance (LOA) 
 

Annexure L 
  

 
 
 
 

22 
 

Amount of Performance Security 
 

5% of contract amount 
 

Additional Performance Security, if any 
 

NIL 
 

Performance security in the format 
 

Annexure M 
 

Performance security in favor of Chief Executive Officer 
Indore Sahakari Dugdh sangh Maryadit 
Indore  

Performance security valid up to Valid Contract period plus 3 months 
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Annexure – A 
                                   (See clause 1, 7 of Section 1 -NIT ) 

KEY DATES 

Purchase of Tender Start 
Date : 

16-01-2020 

1:00 pm 
Pre-bid meeting Date and 

Time: 
20-01-2020 

2:30 pm 

Purchase of Tender End 
Date: 

22-01-2020 

1:30 pm 
Online Bid Submission End 

Date: 
22-01-2020 

2:30pm 

Physical Bid Submission 
End Date: 

22-01-2020 

2:30pm 
Envelope-A Open Date: 

23-01-2020 

2:30pm 

Envelope-B(Technical Bid) 
Open Date: 

23-01-2020 

3:00pm 
Envelope-C (Financial Bid) 

Open Date: 

After scrutiny 

of  technical 

bid 

Original term deposit receipt of earnest money deposit, c ost of bid document, experience 

certificate  and affidavit and all required document as per qualification criteria and mentioned in 

pre qualification criteria (Annexure -c) shall be submitted physically by the bidder so as to 

reach the office as prescribed in Bid Data Sheet, at least one calendar day before specified 

start time and date in key dates for opening of technical proposal as per Key dates in Bid Data 

Sheet. 
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Annexure – B      

(See clause 3 of Section 1 -NIT) 
 

|| AFFIDAVIT || 
 

(To be contained in Envelope A) 

 (On Non Judicial Stamp of Rs. 100) 
 

I/we _______________________________________________________ who is/ are 

_______________________ (status in the firm/ company) and competent for submission of the 

affidavit on behalf of M/S ______________________ (contractor) do solemnly affirm an oath and 
state that: 

 

I/we am/are fully satisfied for the correctness of the certificates/records submitted in 

support of the following information in bid documents which are being submitted in 
response to notice inviting e-tender No. _____________________ for ___________________ 

________________ (name of work) dated _________ issued by the _____________________ 

(name of the department). 
 

I/we am/are fully responsible for the correctness of following self-certified information/ 

documents and certificates: 
 

1. That the self-certified information given in the bid document is fully true and 

authentic. 
2. That: 
 

a. Term deposit receipt deposited as earnest money, demand draft for cost of bid 

document and other relevant documents provided by the Bank are authentic. 
b. Information regarding financial qualification and annual turnover is correct. 

 

c. Information regarding various technical qualifications is correct. 
 

3.   No close relative of the undersigned and our firm/ company is working in the 

department. 
OR 

 

Following close relatives are working in the department: 
 

Name _______________ Post ____________________ Present Posting ___________ 
 
 
 

Signature with Seal of the Deponent (bidder) 
 

I/ We, _____________________ above deponent do hereby certify that the facts 

mentioned in above paras 1 to 4 are correct to the best of my knowledge and belief. 

Verified today _____________ (dated) at ______________ (place). 
 
 
 

Signature with Seal of the Deponent (bidder) 
 

Note: Affidavit duly notarized in original shall reach at least one calendar day 
before opening of the bid. 
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Annexure – C 
 (See clause 5 of Section 1 -NIT) 

PRE-QUALIFICATIONS CRITERIA 
 

The bidder should have: 
 

A. Financial 
 

i. Experience of having successfully executed as prime contractor: 
 

a) three similar works each costing not less than the amount equal to 20% of the 
probable amount of contract during the last 5 financial years; or 

b) two similar works each costing not less than the amount equal to 30% of the 
probable amount of contract during the last 5 financial years; or  

c) one similar work of aggregate cost not less than the amount equal to 50% of the 
probable amount of contract during the last 5 financial years; 

    
 

  Note:- Certificate issued by the Principal Employer should be submitted for each 
completed similar work.   

       
The Similar work shall include Dugdh dairy Project / Govt. Industrial/ Office Building 
/Administrative Building or Institutional Project having built-up area of at least 100 
square meter. 
 

ii.  The Bidder shall have completed all the civil work related with the Mechanical 
Machinery and plant work  

 
iii.  Average annual construction turnover on the construction works not less than 100% 

of the probable amount of contract during the last 3 financial years. 
 

iv.          Bidder should be submit GST return copy of previous quarter/Month/year  
 
v.            Bidder should be submit EPF of his employees of last three months. 
 
vi.         Bidder should be submit copy of valid MPPWD registration, PAN , GST,EPF and 

above required documents and also submit documents as specified in tender 
document. 
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Annexure – D 
(See clause 6 of Section 1 -NIT) 

 

SPECIAL ELIGIBILITY CRITERIA 
 
 
 

The bidder should have experience of: 
 
 
 
 
 

NIL 
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ANNEXURE - E  
 (See clause 2 of Section 2 – 

  ITB & Clause 10 of GCC)  

 

SPECIFICATIONS 
 
 
 
 
 

1. PWD,  Specification / SOR 2014, amended up to date of NIT 

2. CPWD, Specifications, amended up to date of NIT. 

3. National Building Code of India, amended up to date of NIT. 

4. As per enclosed ANNEXURE – E1 

 
 

(ANNEXURE - E1 Detailed 

Specification Shall be enclosed 

by concerned PWD as per 

Project.) 

 
 
 
 

The provisions of general / special conditions of contract, those 
specified elsewhere in the bid document, as well as execution drawings 
and notes, or other specifications issued in writing by the Employer shall 
form part of the technical specifications of this work. 
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Annexure-F  
(See clause 3 of section 2-ITB) 

 

Procedure for Participation in e-Tendering 
 
 

1. Registration of Bidders on e-Tendering System: 
 

All the PWD registered bidders are already registered on the new e-procurement portal 
https:// www.mptenders.gov.in. The user id will be the contractor ID provided to 
them from MP Online. The password for the new portal has been sent to the bidders 
registered email ID.  

 

2. Digital Certificate: 
 

The bids submitted online should be signed electronically with a Class III Digital 

Certificate to establish the identity of the bidder submitting the bid online. The 

bidders may obtain Class III Digital Certificate issued by an approved Certifying 

Authority authorized by the Controller of Certifying Authorities, Government of 

India. A Class III Digital Certificate is issued upon receipt of mandatory identity proofs 

along with an application. Only upon the receipt of the required documents, a Digital 

Certificate can be issued. For details please visit cca.gov.in. 
 

 

Note: 

i. It may take upto 7 working days for issuance of Class-III Digital Certificate; hence 

the bidders are advised to obtain the certificate at the earliest. Those bidders who 

already have valid Class-III Digital Certificate need not obtain another Digital 

Certificate for the same. 
 

The bidders may obtain more information and the Application Form required to be 

submitted for the issuance of Digital Certificate from cca.gov.in 
 

ii. Bids can be submitted till bid submission end date. Bidder will require digital 

signature while bid submission. 
 

The digital certificate issued to the Authorized User of a Partnership firm / Private 

Limited Company / Public Limited Company and used for online biding will be considered 

as equivalent to a no-objection certificate / power of attorney to that user. 
 

In case of Partnership firm, majority of the partners have to authorize a specific 

individual through Authority Letter signed by majority of the partners of the firm. In case 

of Private Limited Company, Public Limited Company, the Managing Director has to 

authorize a specific individual through Authority Letter. Unless the certificate is revoked, 

it will be assumed to represent adequate authority of the specific individual to bid on 

behalf of the organization for online bids as per information Technology Act 2000. This 

Authorized User will be required to obtain a Digital Certificate. The Digital Signature 

executed through the use of Digital Certificate of this Authorized User will be binding on 

the firm. It shall be the responsibility of Management / Partners of the concerned firm to 

inform the Certifying Authority, if the Authorized User changes, and apply for a fresh 

Digital Certificate for the new Authorized User. 

3. Set Up of Bidder’s Computer System: 
 

In order for a bidder to operate on the e-tendering System, the Computer System of the 

https://www.mpeproc.gov.in/
https://www.mpeproc.gov.in/
https://www.mpeproc.gov.in/
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bidder is required to be set up for Operating System, Internet Connectivity, Utilities, 

Fonts, etc. The details are available at https:// www.mptenders.gov.in 

 
 

4. Key Dates: 

The bidders are strictly advised to follow the time schedule (Key Dates) of the bid on 

their side for tasks and responsibilities to participate in the bid, as all the stages of 

each bid are locked before the start time and date and after the end time and date for 

the relevant stage of the bid as set by the Department. 

 

5. Preparation and Submission of Bids 

The bidders have to prepare their bids online, encrypt their bid Data in the Bid forms 

and submit Bid of all the envelopes and documents related to the Bid required to be 

uploaded as per the time schedule mentioned in the key dates of the Notice inviting e-

Tenders after signing of the same by the Digital Signature of their authorized 

representative. 

 
 

6. Purchase of Bid Document 
 

For purchasing of the bid document bidders have to pay Service Charge online 

ONLY which is Rs. [as per Bid Date Sheet]. Cost of bid document is separately mentioned 

in the Detailed NIT. The Bid Document shall be available for purchase to concerned 

eligible bidders immediately after online release of the bids and up to scheduled time 

and date as set in the key dates. 
  

The payment for the cost of bid document shall be made online through Debit/ Credit 

card, Net banking or NEFT Challan through the payment gateway provided on the portal. 

 
 

7. Withdrawal, Substitution and Modification of Bids 

Bidder can withdraw and modify the bid till Bid submission end date. 
 
 
 
 
 

https://www.mpeproc.gov.in/
https://www.mpeproc.gov.in/
https://www.mpeproc.gov.in/
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Annexure - H  

(See clause 12 of Section 2  
–ITB & clause 4 of GCC) 

ORGANIZATIONAL DETAILS 
 

(To be Contained in Envelope - A) 
S. 

No. 
 

 

Particulars 
 

 

Details 
  

1. 
 

Valid Registration of bidder in appropriate class 

through Centralized Registration of Government 
of MP 

Registration No. _________ 
Date______ (Scanned copy of 
Registration to be uploaded) 

  

2. 
 

Name of Organization/ Individual/ Proprietary 

Firm/ Partnership Firm 

 

 

 
 

3. 
 

Entity of Organization 
Individual/ Proprietary Firm/ Partnership Firm 
(Registered under Partnership Act)/ Limited 
Company (Registered under the Companies Act 

1956)/ COUNCIL/ Joint Venture 
 

 

4. 
 

Address of Communication 
 

 

5. 
 

Telephone Number with STD Code 
 

 

6. 
 

Fax Number with STD Code 
 

 

7. 
 

Mobile Number 
 

 

8. 
 

E-mail Address for all communications 
 

 

 Details of Authorized Representative 
 

 

9. 
 

Name 
 

 

10. 
 

Designation 
 

 

11. 
 

Postal Address 
 

 

12. 
 

Telephone Number with STD Code 
 

 

13. 
 

Fax Number with STD Code 
 

 

14. 
 

Mobile Number 
 

 

15. 
 

E-mail Address 
 

 

 
 

Note: In case of partnership firm and limited company certified copy of partnership deed/ 
Articles of Association and Memorandum of Association along with registration 
certificate of the company shall have to be enclosed. 

 
 

                
Signature of Bidder with Seal 
 
Date: _________________ 
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Annexure – I 
(See clause 14 of Section 2 -ITB) 

 

Envelope – B, Technical Proposal 
 
Technical Proposal shall comprise the following documents: 

 

 

S.No. 
 

 

Particulars 
 

 

Details to be submitted 
  

1 
 

 

Experience – Financial & Physical 
 

 

Annexure - I (Format: I-1) 
  

2 
 

 

Annual Turnover 
 

 

Annexure - I (Format: I-2) 
  

 

3 
 

 
 

List of technical personnel for the key 
 

positions 
 

 
 

Annexure - I (Format: I-3) 
 

 
 

4 
 

 
 

List of Key equipments/ machines for 
 

quality control labs 
 

 
 

Annexure - I (Format: I-4) 
 

 
 

Note: 
 

1. Technical Proposal should be uploaded duly page numbered and indexed.  

2. Technical Proposal uploaded otherwise will not be considered. 
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Annexure - I (Format: I-1)  
 (See clause 14 of Section 2 -ITB) 

 
 

FINANCIAL & PHYSICAL EXPERIENCE DETAILS 

A. Financial 
 

i. Experience of having successfully executed as prime contractor: 
 

a) three similar works, each costing not less than the amount equal to 20% of the 

probable amount of contract during the last 5 financial years; or 

b) two similar works, each costing not less than the amount equal to 30% of the 

probable amount of contract during the last 5 financial years; or 

c) one similar work of aggregate cost not less than the amount equal to 50% of the 

probable amount of contract during the last 5 financial years; 
 

  Note:- Certificate issued by the Principal Employer should be submitted for each 
completed similar work.   

       
The Similar work shall include dugdh dairy  Project / Govt. industrial building or 
Institutional Project having built-up area of at least 100 square meter. 
 
The Bidder shall have completed all the civil work related with the Mechanical 
Machinery and plant work  
 

ii.  Average annual construction turnover on the construction works not less than 100% 
of the probable amount of contract during the last 3 financial years. 

 
iii The Bidder shall have positive net-worth as per the audited Balance Sheet of last 

financial year. 
B. Physical 

 

 
To be filled in by the contractor: 

 

i. Details of successfully completed similar works shall be furnished in the following format. 
 

ii. Certificate duly signed by the employer shall also be enclosed for each completed similar 

work. 

iii. Duly self certified photographs and/or video of the completed works shall be attached in support 

of each completed similar work. 

Iv     
 

 
Completed Similar Works 
 

Agreement Number 

& Year 
 

Name of Work 
 

Date of Work 

Order 
 

Date of 

Completion 
 

Amount of 

Contract 
 

Employer's 

Name and 

Address 
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Annexure - I (Format: I -2)  
(See clause 14 of Section 2 -ITB) 

 
ANNUAL TURN OVER 

 
 

Requirement: 
 

Average annual construction turnover on the construction works not less than 50% of the 
probable amount of contract during the last 3 financial years;  

 
 

To be filled in by the contractor: 
 
 

Financial Year 
 

Payments received for contracts in progress or completed 
 

1 
 

 

2 
 

 

3 
 

 

 
 

Note: 
 

i. Annual turnover of construction should be certified by the Chartered Accountant. 
 

ii. Audited balance sheet including all related notes, and income statements for the above 

financial years to be enclosed. 
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Annexure - I (Format: I -3) 
(See clause 14 of Section 2 –ITB  
& Clause 6 of GCC) 

 

 
List of Technical Personnel for the Key Positions 

 
 

 

Minimum requirement 

 

 

Available with the bidder 

 

 S
. N

o
. 

 
K

e
y 

P
o

si
ti

o
n

 
 

M
in

im
u

m
 

re
q

u
ir

e
m

e
n

t 

 
Q

u
a

lif
ic

a
ti

o
n

 

 

Si
m

ila
r 

w
o

rk
 e

xp
e

ri
e

n
ce

  

(y
e

ar
s)

 

 
To

ta
l W

o
rk

 E
xp

e
ri

e
n

ce
 (

 y
 

e
ar

s)
 

 
S.

 N
o

. 

 
N

am
e

 o
f 

P
e

rs
o

n
n

e
l 

 

K
e

y 
P

o
si

ti
o

n
 

 

Q
u

a
lif

ic
a

ti
o

n
 

 

Si
m

ila
r 

w
o

rk
 e

xp
e

ri
e

n
ce

 

 

To
ta

l W
o

rk
 E

xp
e

ri
e

n
ce

 

 

1 
Project  In 
Charge 

01 
Graduate in civil 
Engineering 

10 15    
   

2 
Project 
Engineer 

02 
Graduate in civil 
Engineering 

8 10    
   

3 
 Site  
Engineer 

04 
Diploma in civil 
Engineering 

3 5    

   

4 
Electrical 
Engineer 

01 
Graduate in 
Electrical 
Engineering 

5 7    

   

5 Supervisor 08 12th Passed  5 10    
   

6 
Lab 
Technician 

02 
Diploma in Civil 
Engineering 

5 7    
   

7 
Quality 
Control 

01 
Graduate in civil 
Engineering 

8 10    
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Annexure-I (Format: I-5) 
(See clause 14 of Section 2 -ITB) 

 

List of Key Equipments/ Machines for Construction Work 
 

Minimum requirement 

 

Available with the bidder 

 

S. 
No. 

Name of Equipment/ 
Machinery 

Quantity 
Name of 

Equipment/ 
Machinery 

Quantity 

1. 
Excavator cum loader 
with sufficient number of 
dumpers / trucks 

01 Nos. 

  

2. Breakers 01 Nos.   

3. Steel Shuttering 150 sq.m. 
  

4. Needle Vibrators 1 Nos. 
  

5. Table Vibrators 01 Nos. 
  

6. Material Hoists 01 Nos. 
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Annexure – J (See clause 14 of 

Section 2 -ITB) 

FINANCIAL BID 

(To Be Contained in Envelope-C)  
NAME OF WORK: Construction cover shed of Washing bay Platform at ISDSM Indore  

District - Indore (M.P.) 

 
I/We hereby bid for the execution of the above work within the time specified at the rate (in 
figures) _______ (in words) __________________________ percent below/ above or at par 
based on the Bill of Quantities and item wise rates given therein in all respects and in 
accordance with the specifications, designs, drawings and instructions in writing in all 
respects in accordance with such conditions so far as applicable. I/We have visited the site of 
work and am/ are fully aware of all the difficulties and conditions likely to affect carrying out 
the work. I/We have fully acquainted myself / ourselves about the conditions in regard to 
accessibility of site and quarries/ kilns, nature and the extent of ground, working conditions 
including stacking of materials, installation of tools and plant conditions effecting 
accommodation and movement of labour etc. required for the satisfactory execution of 
contract. 

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms 
and provisions of the said conditions of contract annexed hereto so far as applicable, or in 
default thereof to forfeit and pay to the Governor of Madhya Pradesh or his successors in 
office the sums of money mentioned in the said conditions. 
Note: 

 
i. Only one rate of percentage above or below or at par based on the Bill of Quantities 

and item wise rates given therein shall be quoted. 

ii.  Percentage shall be quoted in figures as well as in words. If any difference in figures 

and words is found lower of the two shall be taken as valid and correct rate. If the 

bidder is not ready to accept such valid and correct rate and declines to furnish 

performance security and sign the agreement his earnest money deposit shall be 

forfeited. 
iii. In case the percentage "above" or "below" is not given by a bidder, his bid shall be 

treated as non-responsive. 

iv. All duties, taxes, and other levies payable by the bidder shall be included in the 

percentage quoted by the bidder.  
 

 

 

Signature of Bidder Name of 

Bidder 
The above bid is hereby accepted by me on behalf of the Governor of Madhya 

Pradesh dated the _________ day of __________ 20__ 
 
___________ 

Signature of Officer by whom accepted 
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Annexure – K  
(See clause 15 of Section 2 -ITB) 

 
 

MATERIALS TO BE ISSUED BY THE DEPARTMENT 
 
 

S. No. 
 

Name of material 
 

Rate (Issue rate) 
 

Unit 
 

Remarks 
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Annexure – L (See clause 21 of 

Section 2 -ITB) 
 

LETTER OF ACCEPTANCE (LOA) 
 

No.: _______________                Dated: ___________  

To, 

M/s. __________________________       (Name and address of the contractor) 
 

 

Subject:      Construction cover shed of Washing bay Platform at ISDSM Indore  District - 

Indore (M.P.) 
 

 
Dear Sir(s), 

 

Your bid for the work mentioned above has been accepted on behalf of the Governor of 

Madhya Pradesh at your bided percentage _____ below/ above or at par the Bill of Quantities 

and item wise rates given therein. 
 

You are requested to submit within 15 (Fifteen) days from the date of issue of this 

letter: 
 

a. The performance security/ performance guarantee of Rs. __________ (in figures) 

(Rupees ____________________________________________ in words only). The 

performance security shall be in the shape of term deposit receipt/ bank 

guarantee of any nationalized / schedule commercial bank valid up to three months 

after the expiry of defects liability period. 

b. Sign the contract agreement. 
 

Please note that the time allowed for carrying out the work as entered in the bid is 

__________ months including rainy season, shall be reckoned from the date of signing the 

contract agreement. 
 

Signing the contract agreement shall be reckoned as intimation to commencement of 

work and no separate letter for commencement of work is required. Therefore, after signing of 

the agreement, you are directed to contact the Engineer-in-charge for taking the possession of 

site and necessary instructions to start the work. 
 

 

                    Yours Faithfully 
 
 
 

Chief Executive Officer 

Indore dugdha sangh Indore 
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Annexure – M (See clause 22 of 
Section 2 -ITB) 

 

PERFORMANCE SECURITY 
 
To, 

 _________________________[name of Employer] 

_________________________ 

_________________________[name of Employer] 

_________________________ 

 

WHEREAS ________________________ [name and address of Contractor] (Hereinafter called 

"the Contractor") has undertaken, in pursuance of Letter of Acceptance No. __________ dated 

____________ to execute _____________[name of Contract and brief description of Works] 

(hereinafter called "the Contract"). 
AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 

furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security for 

compliance with his obligation in accordance with the Contract; 
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on 

behalf of the Contractor, up to a total of ___________ [amount of guarantee]* ___________________ 

(in words), such sum being payable in the types and proportions of currencies in which the Contract 

Price is payable, and we undertake to pay you, upon your first written demand and without cavil or 

argument, any sum or sums within the limits of _________________ [amount of guarantee] as 

aforesaid without your needing to prove or to show grounds or reasons for your demand for the sum 

specified therein. 
We hereby waive the necessity of your demanding the said debt from the contractor before 

presenting us with the demand. 
We further agree that no change or addition to or other modification of the terms of the Contract 

of the Works to be performed there under or of any of the Contract documents which may be made 

between you and the Contractor shall in any way release us from any liability under this guarantee, 

and we hereby waive notice of any such change, addition or modification. 
This guarantee shall be valid until 3 (three) months from the date of expiry of the Defect 

Liability Period. 

 
 

Signature, Name and Seal of the guarantor ________________________________________ 
 

Name of Bank _______________________________________________________________ 
 

Address ____________________________________________________________________ 
 

Phone No., Fax No., E-mail Address, of Signing Authority _____________________________ 
 

Date __________ 

 
* An amount shall be inserted by the Guarantor, representing the percentage the Contract 

Price specified in the Contract including additional security for unbalanced Bids, if any and 

denominated in Indian Rupees.
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SECTION 3 

Conditions of Contract 

Part – I General Conditions of Contract [GCC] 
 

Table of Clauses of GCC 
 

Clause 
No 

 

Particulars 
 

Clause 
No 

 

Particulars 
  A. General 

 

21 
 

Payments for Variations and / or Extra Quantities 
 

1 
 

Definitions 
 

22 
 

No compensation for alterations in or restriction 

of work to be carried out. 

 2 
 

Interpretations and Documents 
 

23 
 

No Interest Payable 
 3 

 
Language and Law 

 
24 

 
Recovery from Contractors 

 4 
 

Communications 
 

25 
 

Tax 
 5 

 
Subcontracting 

 
26 

 
Check Measurements 

 6 
 

Personnel 
 

27 
 

Termination by Engineer in Charge 
 7 

 
Force Majeure 

 
28 

 
Payment upon Termination 

 8 
 

Contractor's Risks 
 

29 
 

Performance Security 
 9 

 
Liability For Accidents To Person 

 
30 

 
Security Deposit 

 10 
 

Contractor to Construct the Works 
 

31 
 

Price Adjustment 
 

11 
 

Discoveries 
 

32 
 

Mobilization and Construction Machinery 

Advance 

 12 
 

Dispute Resolution System 
 

33 
 

Secured Advance 
  B. Time Control 

 

34 
 

Payments Certificates 
 13 

 
Programme 

 
 E. Finishing the Contract 

 14 
 

Extension of Time 
 

35 
 

Completion Certificate 
 15 

 
Compensation for Delay 

 
36 

 
Final Account 

 16 
 

Contractor’s quoted percentage 
 

 F. Other Conditions of Contract 
  C. Quality Control 

 

37 
 

Currencies 
 17 

 
Tests 

 
38 

 
Labour 

 18 
 

Correction of Defects noticed during 

the Defect Liability Period 
 

39 
 

Compliance with Labour Regulations 
 

 D. Cost Control 
 

40 
 

Audit and Technical Examination 
 19 

 
Variations - Change in original 
Specifications, Designs, Drawings 
etc. 

 

41 
 

Death or Permanent Invalidity of Contractor 
 

20 
 

Extra Items 
 

42 
 

Jurisdiction 
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A. General 
 

1. DEFINITIONS 
 

1.1. Bill of Quantities: means the priced and completed Bill of Quantities forming part of the 

Bid. 
1.2. Engineer in Chief / Chief Engineer: means Engineer in Chief / Chief Engineer of the 
 Directorate of Urban  Administration & Development. 

 

1.3.  Completion: means completion of the work as certified by the Engineer-in-Charge, in 
accordance with provisions of agreement. 

1.4. Contract: means the Contract between the Employer and the Contractor to execute, 

complete and/or maintain the work. Agreement is synonym of Contract and carries the 
same meaning wherever used. 

1.5. Contract Data: means the documents and other information which comprise of the 

Contract. 
1.6.  Contractor: means a person or legal entity whose bid to carry out the work has been 

accepted by the Employer. 
1.7. Contractor's bid: means the completed bid document submitted by the Contractor to the 

Employer. 
1.8. Contract amount: means the amount of contract worked out on the basis of accepted 

bid. 
1.9.  Completion of work: means completion of the entire contracted work. Exhaustion of 

quantity of any particular item mentioned in the bid document shall not imply 

completion of work or any component thereof. 
1.10. Day: means the calendar day. 

 

1.11. Defect: means any part of the work not completed in accordance with the specifications 

included in the contract. 
1.12. Department: means Department of the State Government viz. Urban Development & 

Environment Department. 
1.13. Drawings: means drawings including calculations and other information provided or 

approved by the Engineer-in-Charge. 
1.14. Employer: means the party as defined in the Contract Data, who employs the Contractor 

to carry out the work. The Employer may delegate any or all functions to a person or 

body nominated by him for specified functions. The word Employer / Government / 

Department wherever used denote the Employer. 
1.15. Engineer: means the Engineer designated by the Chief Excuitive Officer, Indore dugdha 

sangh indore(M.P.) 
1.16. Engineer in charge: means the Executive Engineer of the department or the person 

designated by the Indore dugdha sangh indore(M.P.). 
1.17.  Equipment: means the Contractor's machinery and vehicles brought temporarily to the 

Site for execution of work. 
1.18. Government: means Government of Madhya Pradesh. 
1.19. In Writing: means communicated in written form and delivered against receipt. 
1.20. Material: means all supplies, including consumables, used by the Contractor for in 

council  in the work. 
1.21 Deleted 
1.22 Project means: Construction of Washing bay platform   District - Indore  
1.23.  Deleted 
1.24. Stipulated period of completion: means the period in which the Contractor is required to 

complete the work. The stipulated period is specified in the Contract Data. 
1.25. Specification: means the specification of the work included in the Contract and any 
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modification or addition made or approved by the Engineer-in-Charge. 
1.26. Start Date: means the date of signing of agreement for the work. 

 

1.27. Sub-Contractor: means a person or corporate body who has a Contract with the 

Contractor, duly authorized and approved by the employer to carry out a part of the 
construction work under the Contract. 

1.28.  Temporary Work: means work designed, constructed, installed, and removed by the 

Contractor that are needed for construction or installation of the work. 
1.29.  Tender/Bid, Tenderer/Bidder: are the synonyms and carry the same meaning where 

ever used. 
1.30. Variation: means any change in the work which is instructed or approved as variation 

under this contract. 
1.31.  Work: The expression "work" or "works" where used in these conditions shall unless 

there be something either in the subject or context repugnant to such construction, be 

construed and taken to mean the work by virtue of contract, contracted to be executed, 

whether temporary or permanent and whether original, altered, substituted or 
additional. 

 
 

2. INTERPRETATIONS AND DOCUMENTS 
2.1 Interpretations 

In the contract, except where the context requires otherwise: 

a. words indicating one gender include all genders; 
b. words indicating the singular also include the plural and vice versa. 
c. provisions including the word “agree”, “agreed” or “agreement” require the 

agreement to be recorded in writing; 
d. ”written” or “in writing” means hand-written, type-written, printed or electronically 

made, and resulting in a permanent record; 
 

2.2  Documents Forming Part of Contract:  

1. NIT with all amendments. 
2. Instructions to Bidders (ITB, Bid Data Sheet with all Annexures) 

3. Conditions of Contract: 
i. Part-I General Conditions of Contract and the Contract Data; with all Annexures 
ii. Part-II Special Conditions of Contract. 

4. Specifications 
5. Drawings 

 

6. Bill of Quantities 
 

7. Technical and Financial Bid 
 

8. Agreement, and 
9. Any other document(s), as specified. 

 

3. Language and Law 
 

The language of the Contract and the law governing the Contract are stated in the 

Contract Data. 
 

 

 

 

4. Communications 
 

All certificates, notice or instruction to be given to the Contractor by Employer/ Engineer 
shall be sent to the address or contact details given by the Contractor in [Annexure-H of 
ITB]. The address and contact details for communication with the Employer/Engineer 
shall be as per the details given in the Contract Data. Communication between parties 
that are referred to in the conditions shall be in writing. The notice sent by facsimile 
(fax) or other electronic means (email) shall also be effective on confirmation of the 
transmission. The notice sent by registered post or speed post shall be effective on 
delivery or at the expiry of the normal delivery period as undertaken by the postal 
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service. In case of any change in address for communication, the same shall be 
immediately notified to Engineer-in-Charge. 

 
 

5. Subcontracting 
 

Subcontracting shall be permitted for contracts of value more than amount specified in 
the Contract Data with following conditions. 

 

a. The Contractor may subcontract up to 25 percent of the contract price with the 

approval of the Employer in writing, but will not assign the Contract. Subcontracting 

shall not alter the Contractor's obligations. 

b. Following shall not form part of subcontracting: 
 

i. Hiring of labour through a labour contractor. 
 

ii. The purchase of Materials to be incorporated in the works. 

iii. Hiring of plant & machinery 

c. The sub-contractor will have to be registered in the appropriate category in the 

centralized registration system for contractors of the Go MP. 
 

 

6. Personnel 
 

6.1 The Contractor shall employ for the construction work and routine maintenance the 

technical personnel as provided in the Annexure I-3 of Bid Data Sheet, if applicable. If 

the Contractor fails to deploy required number of technical staff, recovery as 

specified in the Contract Data will be made from the Contractor. 

6.2 If the Engineer asks the Contractor to remove a person who is a member of the 

Contractor's staff or work force, stating the reasons, the Contractor shall ensure that 

the person leaves the Site within three days and has no further connection with the 

Works in the Contract. 

 
7. Force Majeure 

7.1 The term “Force Majeure” means an exceptional event or circumstance:  

(a)  Which is beyond a Party’s control, 
(b) Which such Party could not reasonably have provided against before entering 

into the Contract, 
(c) Which, having arisen, such Party could not reasonably have avoided or overcome, 

and 
(d)  Which is not substantially attributable to the other Party. 

 

Force Majeure may include, but is not limited to, exceptional events or circumstances 
of the kind listed below, so long as conditions (a) to (d) above are satisfied: 
(i) War, hostilities (whether war be declared or not), invasion, act of foreign 

enemies, 
(ii) Rebellion, terrorism, sabotage by persons other than the Contractor’s 

Personnel, revolution, insurrection, military or usurped power, or civil war, 
(iii) Riot, commotion, disorder, strike or lockout by persons other than the 

Contractor’s Personnel, 
(iv) Munitions of war, explosive materials, ionizing radiation or contamination by 

radio-activity, except as may be attributable to the Contractor’s use of such 

munitions, explosives, radiation or radio-activity, and 
(v) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic 

activity. 
 

7.2. In the event of either party being rendered unable by force majeure to perform any duty 
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or discharge any responsibility arising out of the contract, the relative obligation of the 

party affected by such force majeure shall upon notification to the other party be 

suspended for the period during which force majeure event lasts. The cost and loss 

sustained by either party shall be borne by respective parties. 

7.3 For the period of extension granted to the Contractor due to Force Majeure the price 

adjustment clause shall apply but the penalty clause shall not apply. It is clarified that 

this sub clause shall not give eligibility for price adjustment to contracts which are 

otherwise not subject to the benefit of price adjustment clause. 

7.4 The time for performance of the relative obligation suspended by the force majeure 

shall stand extended by the period for which such cause lasts. Should the delay 

caused by force majeure exceed twelve months, the parties to the contract shall be at 

liberty to foreclose the contract after holding mutual discussions. 
 
 

8. Contractor's Risks 
 

8.1 All risks of loss or damage to physical property and of personal injury and death 

which arise during and in consequence of the performance of the Contract are the 

responsibility of the Contractor. 

8.2 All risks and consequences arising from the inaccuracies or falseness of the documents, 

drawing, designs, other documents and/or information submitted by the contractor 

shall be the responsibility of the Contractor alone, notwithstanding the fact that the 

designs/ drawings or other documents have been approved by the department. 
 

9. Liability for Accidents to Person 
 

The contractor shall be deemed to have indemnified and saved harmless the 

Government against all action, suits, claims, demands, costs etc. arising in connection 

with injuries suffered by any persons employed by the contractor or his subcontractor for 

the works whether under the General law or under Workman's Compensation Act, or any 

other statute in force at the time of dealing with the question of the liability of 

employees for the injuries suffered by employees and to have taken steps properly to 

ensure against any claim there under. 
 

10. Contractor to Construct the Works 
 

10.1 The Contractor shall construct, install and maintain the Works in accordance with 

the Specifications and Drawings as specified in the Contract Data. 

10.2 In the case of any class of work for which there is no such specification as is 

mentioned in Contract Data, such work shall be carried out in accordance with the 

instructions and requirement of the Engineer-in-charge. 

10.3  The contractor shall supply and take upon himself the entire responsibility of the 

sufficiency of the scaffolding, timbering, machinery, tools and implements, and 

generally of all means used for the fulfillment of this contract whether such means 

may or may not be approved or recommended by the Engineer. 
 

 

 

 

11. Discoveries 
 

Anything of historical or other interest or of significant value unexpectedly discovered on 

the Site shall be the property of the Employer. The Contractor shall notify the Engineer of 

such discoveries and carry out the Engineer's instructions for dealing with them. 
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12. Dispute Resolution System 

12.1 No dispute can be raised except before the Competent Authority as defined in 

Contract Data in writing giving full description and grounds of dispute. It is 

clarified that merely recording protest while accepting measurement and/or 

payment shall not be taken as raising a dispute. 

12.2 No dispute can be raised after 45 days of its first occurrence. Any dispute raised 

after expiry of 45 days of its first occurrence shall not be entertained and the 

Employer shall not be liable for claims arising out of such dispute. 

12.3 The Competent Authority shall decide the matter within 45 days. 
 

12.4 Appeal against the order of the Competent Authority can be preferred within 30 days 

to the Appellate Authority as defined in the Contract Data. The Appellate Authority 

shall decide the dispute within 45 days. 

12.5 Appeal against the order of the Appellate Authority can be preferred before the 

Madhya Pradesh Arbitration Tribunal constituted under Madhya Pradesh 

Madhyastham Adhikaran Adhiniyam, 1983. 

12.6 The Contractor shall have to continue execution of the Works with due diligence 

notwithstanding pendency of a dispute before any authority or forum. 
 

B. Time Control 

13. Programme 

13.1 Within the time stated in the Contract Data, the Contractor shall submit to the 

Engineer for approval a Programme showing the general methods, 

arrangements,  order and timing for all the activities for the construction of works. 

13.2  The program shall be supported with all the details regarding key personnel, 

equipment and machinery proposed to be deployed on the works for its execution. 

The contractor shall submit the list of equipment and machinery being brought to 

site, the list of key personnel being deployed, the list of machinery/equipment being 

placed in field laboratory and the location of field laboratory along with the 

Programme. 

13.3 An update of the Programme shall be a programme showing the actual progress 

achieved on each activity and the effect of the progress achieved on the timing of the 

remaining Works, including any changes to the sequence of the activities. 

13.4 The Contractor shall submit to the Engineer for approval an updated Programme at 

intervals no longer than the period stated in the Contract Data. If the Contractor does 

not submit an updated Programme within this period, the Engineer may withhold the 

amount stated in the Contract Data from the next payment certificate and continue 

to withhold this amount until the next payment after the date on which the overdue 

Programme has been submitted. 

13.5 The Engineer's approval of the Programme shall not alter the Contractor's 

obligations. 
 

14. Extension of Time 
 

14.1. If the Contractor desires an extension of time for completion of the work on the 

ground of his having been unavoidably hindered in its execution or on any other 

grounds, he shall apply, in writing, to the Engineer-in-charge, on account of 
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which he desires such extension. Engineer-in-Charge shall forward the aforesaid 

application to the Competent Authority as prescribed. 

14.2 The competent authority shall grant such extension at each such occasion within a 

period of 30 days of receipt of application from contractor and shall not wait for 

finality of work. Such extensions shall be granted in accordance with 

provisions under clause- 15 of this agreement. 

14.3 In case the work is already in progress, the Contractor shall proceed with the 

execution of the works, including maintenance thereof, pending receipt of the 

decision of the competent authority as aforesaid with all due diligence. 
 

 

15. Compensation for delay 
 

15.1 The time allowed for carrying out the work, as entered in the agreement, shall be 

strictly observed by the Contractor. 

15.2 The time allowed for execution of the contract shall commence from the date of 

signing of the agreement. It is clarified that the need for issue of work order is 

dispensed with. 

15.3 In the event milestones are laid down in the Contract Data for execution of the 

works, the contractor shall have to ensure strict adherence to the same. 

15.4 Failure of the Contractor to adhere to the timelines and/or milestones shall attract 

such liquidated damages as is laid down in the Contract Data. 

15.5 In the event of delay in execution of the Works as per the timelines mentioned in the 

Contract Data the Engineer-in-charge shall retain from the bills of the 

Contractor amount equal to the liquidated damages leviable until the Contractor 

makes such delays good. However, the Engineer-in-charge shall accept bankable 

security in lieu of retaining such amount. 

15.6 If the Contractor is given extension of time after liquidated damages have been 

paid, the Engineer-in-Charge shall correct any over payment of liquidated damages by 

the Contractor in the next payment certificate. 

15.7 In the event the Contractor fails to make good the delay until completion of the 

stipulated contract period (including extension of time) the sum so retained shall be 

adjusted against the liquidated damages levied. 
 

16. Contractor's quoted percentage 
 

The Contractor’s quoted percentage rate referred to in the "Bid for works" will be 

deducted/ added from/to the net amount of the bill after deducting the cost of 

material supplied by the department. 
 

 

C. Quality Control 
17. Tests 

 

17.1     The Contractor shall be responsible for: 
a. Carrying out the tests prescribed in specifications, and 

 

b. For the correctness of the test results, whether preformed in his laboratory or 

elsewhere. 
17.2 The contractor shall have to establish field laboratory within the time specified 

and having such equipments as are specified in the Contract Data. 
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17.3 Failure of the Contractor to establish laboratory shall attract such penalty as is 

specified in the Contract Data. 

 
 

18. Correction of Defects noticed during the Defect Liability Period 
 

18.1 The Defect Liability Period of work in the contract shall be as per the Contract 

Data. 

18.2 The Contractor shall promptly rectify all defects pointed out by the Engineer well 

before the end of the Defect Liability Period. The Defect Liability Period shall 

automatically stand extended until the defect is rectified. 

18.3 If the Contractor has not corrected a Defect pertaining to the Defect Liability 

Period to the satisfaction of the Engineer, within the time specified by the 

Engineer, the Engineer will assess the cost of having the Defect corrected, and the 

cost of correction of the Defect shall be recovered from the Performance 

Security or any amount due or that may become due to the contractor and other 

available securities. 

D. Cost Control 
 

19. Variations -  Change in original Specifications, Designs, and Drawings etc. 
 

19.1 The Engineer-in-charge shall have power to make any alterations, omissions or 

additions to or substitutions in the original specifications, drawings, designs and 

instructions, that may appear to him to be necessary during the progress of the 

work and the contractor shall carry out the work in accordance with any 

instructions which may be given to him in writing signed by the Engineer-in-

charge, and such alterations, omission, additions or substitutions shall not 

invalidate the contract and any altered, additional or substituted work, which the 

contractor may be directed to do in the manner above specified, as part of the 

work, shall be carried out by the contractor on the same conditions in all respects on 

which he agrees to do the main work. 
 

19.2 The time for the completion of the work shall be adjusted in the proportion that the 

altered, additional or substituted work bears to the original contract work and 

the certificate of the Engineer-in-charge shall be conclusive as to such 

proportion. 
 
 

20. Extra items 
 

20.1 All such items which are not included in the priced BOQ shall be treated as extra 

items. 
 

 

21. Payments for Variations and / or Extra Quantities 
 

21.1 The rates for such additional (Extra quantity), altered or substituted work / extra 

items under this clause shall be worked out in accordance with the following 
provisions in their respective order:- 
a. The contractor is bound to carry out the additional (Extra quantity), work at the 

same rates as are specified in the contract for the work. 
b. If the item is not in the priced BOQ and is included in the SOR of the 

department, the rate shall be arrived at by applying the quoted tender 

percentage on the SOR rate. 
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c. If the rates for the altered or substituted work are not provided in applicable 

SOR – such rates will be derived from the rates for a similar class (type) of work 

as is provided in the contract (priced BOQ) for the work. 

d. If the rates for the altered, substituted work cannot be determined in the 
manner specified in the sub clause (c) above - then the rates for such 
composite work item shall be worked out on the basis of the concerned 
Schedule of Rates minus/plus the percentage quoted by the contractor. 

e. If the rates for a particular part or parts of the item is not in the Schedule of 
Rates and the rates for the altered, or substituted work item cannot be 
determined in the manner specified in sub clause (b) to (d) above, the rate for 
such part or parts will be determined by the Competent Authority as 
defined in the Contract Data on the basis of the rate analysis derived out of 
prevailing market rates when the work was done. 

f. But under no circumstances, the contractor shall suspend the work on the 
plea of non-acceptability of rates on items falling under sub clause (a) to (d). In 

case the contractor does not accept the rate approved by the Engineer in 

Charge for a particular item, the contractor shall continue to carry out the 

item at the rates determined by the Competent Authority. The decision on the 

final rates payable shall be arrived at through the dispute settlement 
procedure. 

 
 22.         No compensation for alterations in or restriction of work to be carried out. 

 

22.1 If at any time after the commencement of the work, the Engineer-in-charge, for any 

reason whatsoever, not require the whole or any part of the work as 

specified in the bid to be carried out; the Engineer-in-charge shall give notice in 

writing of the fact to the Contractor and withdraw that whole or any part of the 

work. 

22.2 The Contractor shall have no claim to any payments or compensation 

whatsoever, on account of any profit or advantage which he might have derived 

from the execution of work in full or on account of any loss incurred for idle men 

and machinery due to any alteration or restriction of work for whatsoever 

reason. 

22.3 The Engineer-in-charge may supplement the work by engaging another agency to 

execute such portion of the work, without prejudice to his rights. 
 

23. No Interest Payable 
 

No interest shall be payable to the Contractor on any payment due or awarded by any 

authority. 
 

24. Recovery from Contractors 
 

Whenever any claim against the Contractor for the payment arises under the 

contract, the Department may be entitled to recover such sum by: 

(a) Appropriating, in part or whole of the Performance Security and Additional 

Performance Security, if any; and/or Security Deposit and / or any sums payable 

under the contract to the contractor. 
(b) If the amount recovered in accordance with (a) above is not sufficient, the 

balance sum may be recovered from any payment due to the contractor under any 

other contract of the department, including the securities which become due for 

release. 
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(c) The department shall, further have an additional right to effect recoveries as 

arrears of land revenue under the M.P. Land Revenue Code. 
 

25. Tax 
 

25.1 The rates quoted by the Contractor shall be deemed to be inclusive of the commercial 
tax and other levies, duties, cess, toll, taxes of Central and State Governments, local 
bodies and authorities. 

 

25.2 The liability, if any, on account of quarry fees, royalties, octroi and any other taxes 

and duties in respect of materials actually consumed on public work, shall be borne 

by the Contractor. 
 

25.3 Any changes in the taxes due to change in legislation or for any other reason shall not 

be payable to the contractor. 
26. Check Measurements 

 

26.1 The department reserves to itself the right to prescribe a scale of check 

measurement of work in general or specific scale for specific works or by other 

special orders. 

26.2 Checking of measurement by superior officer shall supersede measurements by 

subordinate officer(s), and the former will become the basis of the payment. 

26.3 Any over/ excess payments detected, as a result of such check measurement or 

otherwise at any stage up to the date of completion of the defect liability period 

specified in this contract, shall be recoverable from the Contractor, as per clause 24 

above. 
 

 

 

27. Termination by Engineer in Charge 
 

27.1 If the Contractor fails to carry out any obligation under the Contract, the Engineer-in-

Charge may by notice require the Contractor to make good the failure and to remedy 
it within a specified reasonable time. 

27.2 The Engineer in Charge shall be entitled to terminate the Contract if the 
Contractor 

 

a) abandons the Works or otherwise plainly demonstrates the intention not to 

continue performance of his obligations under the Contract; 

b) the Contractor is declared as bankrupt or goes into liquidation other than for 

approved reconstruction or amalgamation; 

c) without reasonable excuse fails to comply with the notice to correct a 

particular defect within a reasonable period of time; 

d) the Contractor does not maintain a valid instrument of financial security as 

prescribed; 

e) the Contractor has delayed the completion of the Works by such duration for 

which the maximum amount of liquidated damages is recoverable; 

f) If the Contractor fails to deploy machinery and equipment or personnel or set up 

a field laboratory as specified in the Contract Data; 

g) If the contractor, in the judgment of the Engineer in charge has engaged in 

corrupt or fraudulent practices in competing for or in executing the contract; 

h) Any other fundamental breaches as specified in the Contract Data. 
 

27.3 In any of these events or circumstances, the Engineer in Charge may, upon giving 14 

days’ notice to the Contractor, terminate the Contract and expel the Contractor 
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from the Site. However, in the case of sub-paragraph (b) or (g) of clause 27.2, the 

Engineer-in-Charge may terminate the Contract immediately. 
27.4 Notwithstanding the above, the Engineer-in-Charge may terminate the Contract for 

convenience by giving notice to the Contractor. 
 

 

28. Payment upon Termination 
 

28.1  If the contract is terminated under clause 27.3, the Engineer shall issue a 

certificate for value of the work accepted on final measurements, less Advance 

Payments and Penalty as indicated in the Contract Data. The amount so arrived at 

shall be determined by the Engineer-in-Charge and shall be final and binding on 

both the parties. 
 

28.2 Payment on termination under clause 27. 4 above - 
 

If the Contract is terminated under clause 27.4 above, the Engineer shall issue a 

certificate for the value of the work done, the reasonable cost of removal of 

Equipment, repatriation of the Contractor's personnel employed solely on the 

Works, and the Contractor's costs of protecting and securing the Works and less 

advance payments received up to the date of the certificate, less other recoveries 

due in terms of the contract and less taxes due to be deducted at source as per 

applicable law. 
 

28.3 If the total amount due to the Employer exceeds any payment due to the Contractor, 

the difference shall be recovered as per clause 24 above. 
 
 
 

29. Performance Security 
 

The Contractor shall have to submit performance security and additional performance 

security, if any, as specified in the Bid Data Sheet at the time of signing of the contract. 

The contractor shall have to ensure that such performance security and additional 
performance security, if any, remains valid for the period as specified in the Contract 

Data. 
 
 

30. Security Deposit- 
 

30.1 Security Deposit shall be deducted from each running bill at the rate as specified in 

the Contract Data. The total amount of Security Deposit so deducted shall not 

exceed the percentage of Contract Price specified in the Contract Data. 

30.2 The security deposit may be replaced by equivalent amount of bank guarantee or 

fixed deposit receipt assigned to the Employer, with validity up to 3 (three) 

months beyond the completion of Defect Liability Period/ extended Defect 

Liability Period. 

30.3 The Security Deposit shall be refunded on completion of Defect Liability Period. 

 

31. Price Adjustment - Deleted 

 
32. Mobilization Advance 

 

32.1 Payment of advances shall be applicable if provided in the Contract Data. 
 

32.2 If applicable, the Engineer in Charge shall make interest bearing advance 

payment to the contractor of the amounts stated in the Contract Data, against 
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provision by the contractor of an unconditional Bank Guarantee in a form and by a 

nationalized/ scheduled banks, in the name as stated in the Contract Data, in 

amounts equal to the advance payment. The guarantee shall remain effective 

until the advance payment has been repaid, but the amount of the guarantee 

shall be progressively reduced by the amounts repaid by the contractor. 

32.3 The rate of interest chargeable shall be as per Contract Data. 
 

32.4 Deleted 

32.5 The advance payment shall be recovered as stated in the Contract Data by 

deducting proportionate amounts from payment otherwise due to the Contractor. 

No account shall be taken of the advance payment or its recovery in assessing 

valuations of work done, variations, price adjustments, compensation events, or 

liquidated damages. 

 
 

33. Secured Advance - Deleted 
 

 
 

34. Payment Certificates 
 

The payment to the contractor will be as follows for construction work: 
 

(a) The Contractor shall submit to the Engineer monthly statements of the value of the 

work executed less the cumulative amount certified previously, supported with 

detailed measurement of the items of work executed. 

(b) The Engineer shall check the Contractor’s monthly statement and certify the amount 

to be paid to the Contractor. 

(c) The value of work executed shall be determined, based on the measurements 

approved by the Engineer/ Engineer-in-charge. 

(d) The value of work executed shall comprise the value of the quantities of the 

items in the Bill of Quantities completed. 

(e) The value of work executed shall also include the valuation of Variations and 

Compensation Events. 

(f) All payments shall be adjusted for deductions for advance payment, security 

deposit, other recoveries in terms of contract and taxes at source as applicable 

under the law. 

(g) The Engineer may exclude any item certified in a previous certificate or reduce the 

proportion of any item previously certified in any certificate in the light of later 

information. 

(h) Payment of intermediate certificate shall be regarded as payments by way of 

advance against the final payment and not as payments for work actually done 

and completed. 

(i) Intermediate payment shall not preclude the requiring of bad, unsound and imperfect 

or unskilled work to be removed and taken away and reconstructed or be considered 

as an admission of the due performance of the contractor any part thereof, in any 

respect or the occurring of any claim. 

(j) The payment of final bill shall be governed by the provisions of clause 36 of GCC. 
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E. Finishing the Contract 
35. Completion Certificate 

 

35.1  A Completion Certificate in the prescribed format in Contract Data shall be issued by 

the Engineer-in-Charge after physical completion of the Work. 

35.2  After final payment to the Contractor, a Final Completion Certificate in the 

prescribed format in the Contract Data shall be issued by the Engineer-in-Charge. 
 

36. Final Account 
 

36.1 The Contractor shall supply the Engineer with a detailed account of the total amount 

that the Contractor considers payable for works under the Contract within 21 days of 

issue of certificate of physical completion of works. The Engineer shall issue a Defects 

Liability Certificate and certify any payment that is due to the Contractor within 45 

days of receiving the Contractor’s account if it is correct and complete. If the 

account is not correct or complete, the Engineer shall issue within 45 days a 

schedule that states the scope of the corrections or additions that are necessary. If 

the Account is still unsatisfactory after it has been resubmitted, the matter shall be 

referred to the Competent Authority as defined in the Contract Data, who shall 

decide on the amount payable to the Contractor after hearing the Contractor and 

the Engineer in Charge. 
 

36.2 In case the account is not received within 21 days of issue of Certificate of 

Completion as provided in clause 32.1 above, the Engineer shall proceed to finalize 

the account and issue a payment certificate within 28 days. 
 
 

F. Other Conditions of Contract 
37. Currencies 

 

All payments will be made in Indian Rupees. 
 

38. Labour 
 

38.1 The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for 

their payment, housing, feeding and transport. 
 

38.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in 

detail, in such form and at such intervals as the Engineer may prescribe, 

showing the staff and the numbers of the several classes of labour from time to 

time employed by the Contractor on the Site and such other information as the 

Engineer may require. 

39. Compliance with Labour Regulations 
 

39.1. During continuance of the Contract, the Contractor and his sub-Contractors shall 

abide at all times by all existing labour enactments and rules made there under, 

regulations, notifications and bye laws of the State or Central Government or 

local authority and any other labour law (including rules), regulations, bye laws 

that may be passed or notification that may be issued under any labour law in 

future either by the State or the Central Government or the local authority. 

Salient features of some of the major labour laws that are applicable to 

construction industry are given in the Contract Data. The Contractor shall keep the 
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Employer indemnified in case any action is taken against the Employer by the 

competent authority on account of contravention of any of the provisions of any Act 

or rules made their under, regulations or notifications including amendments. If 

the Employer is caused to pay or reimburse, such amounts as may be necessary 

to cause or observe, or for non-observance of the provisions stipulated in the 

notifications/ byelaws/ Acts/ Rules/ regulations including amendments, if any, on the 

part of the Contractor, the Engineer/Employer shall have the right to deduct from 

any money due to the Contractor including his amount of performance security. 

The Employer/Engineer shall also have right to recover from the Contractor any 

sum required or estimated to be required for making good the loss or damage 

suffered by the Employer. The employees of the Contractor and the Sub-Contractor 

in no case shall be treated as the employees of the Employer at any point of time. 
 

40. Audit and Technical Examination 
 

Government shall have the right to cause an audit and technical examination of the 

works and the final bill of the contract including all supporting vouchers, abstract etc. to 

be made after payment of the final bill and if as a result of such audit and technical 
 

examination any sum is found to have been overpaid in respect of any work done by the 

contractor under the contract or any work claimed by him to have been done under 

the contract and found not to, have been executed, the Contractor shall be liable to 

refund the amount of overpayment and it shall be lawful for Government to recover the 

same from him in the manner prescribed in clause 24 above and if it is found that the 

Contractor was paid less than what was due to him, under the contract in respect of any 

work executed by him under it, the amount of such under payment shall be duly paid by 

Government to the Contractor. 
 

41.  Death or Permanent Invalidity of Contractor 
 

If the Contractor is an individual or a proprietary concern, partnership concern, dies during 

the currency of the contract or becomes permanently incapacitated, where the surviving 

partners are only minors, the contract shall be closed without levying any damages/ 

compensation as provided for in clause 28.2 of the contract agreement. However, if the 

competent authority is satisfied about the competence of the survivors, then the 

competent authority shall enter into a fresh agreement for the remaining work strictly on 

the same terms and conditions under which the contract was awarded. 
 

42. Jurisdiction 
 

This contract has been entered into the State of Madhya Pradesh and its validity, 

construction, interpretation and legal effect shall be subjected to the courts at the place 

where this agreement is entered into. No other jurisdiction shall be applicable. 

[End of GCC] 
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Contract Data 
 

Clause 
Ref. 

 

 

Particulars 
 

 

Data 
 

1.14 
 

Employer 
 

    Indore sahakari dugdh sangh maryadit indore  

1.15 
 

Engineer 
 

Person as designated by the Chief Executive Officer      
Indore sahakari dugdh sangh maryadit indore 

 
1.22 

 
Stipulated period of completion 

 
1 Months  

3 
 

Language & Law of Contract 
 

English & Indian Contract Act, 1872 
  

 
4 
 

Address & contact details of the Contractor 
 

As per Annexure H 
 

Address & contact details of the Employer/ 

Engineer - phone, Fax, e-mail 
 

 Indore sahakari dugdh sangh maryadit indore 

 

5 
 

Subcontracting permitted for the Contract 

Value 
 

not more than 25 % of tender amount 
 

 
 

6 
 

Technical Personnel to be provided by the 
contractor – requirement 

As per Annexure I (Format I-3) 
 

Penalty, if required Technical Personnel not 

employed 
 

Rs. 20,000/- per month per Technical Personnel 
For 1-3 in As per Annexure–I (Format: I – 3) 
Rs. 15,000/- per month per Technical Personnel 
For 4-6 in As per Annexure–I (Format: I – 3) 

  

10 
 

Specifications 
 

As per Annexure E 
 Drawings 

 
As per Annexure - N 

  
 
 

12 
 

Competent Authority for deciding dispute 

under Dispute Resolution System 
 

Person Authorized by chief Executive Officer       
Indore sahakari dugdh sangh maryadit indore  

Appellate Authority for deciding dispute 

under Dispute Resolution System 
 

Chief Executive Officer ,Indore dugdha sangh indore  
, 

 
 
 

13 

Period of submission of work programme 
 

15 days from the date of signing the agreement 
 Period for submission of updated 

construction program 
 

One months  
 

Amount to be withheld for not submitting 

construction program in prescribed period 
 

Rs. 10,000/- per event 
 

 

14 
 

Competent Authority for granting Time 

Extension 
 

Chief Excuitive Officer ,Indore dugdha sangh indore  

 
 

15 
 

Milestones laid down for the contract 
 

Yes 
 

No 
 If Yes, details of Milestones 

 
As per Annexure - O 

 Liquidated damage 
 

As per Annexure - P 
  

 

17 
 

List of equipment for lab 
 

As per Annexure - Q 
 Time to establish lab 

 
Before execution of work at site 

 Penalty for not establishing field Laboratory 
 

Rs. 10,000/- per month for the delay 
 

18 
 

Defect Liability Period 
 

12 Months after issue of final completion certificate 
  

21 
 

Competent Authority for determining the 

rate 
 

Chief Excuitive Officer ,Indore dugdha sangh indore  

 (MANDSAUR)  (UADD SOR-2012) 27 
 

Any other condition for breach of contract 
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Contract Data 

 

Clause 
reference 

 

 

Particulars 
 

 

Data 
  

 
 
 

28 
 

Penalty 

Penalty Shall include 

(a) Security Deposit as per clause 30 of General Conditions of 

Contract, and 

(b Liquidated Damages imposed as per clause 15 or 

Performance Security (Guarantee) including Additional 

Performance Security (Guarantee), if any, as per clause 29 of 

General Conditions of Contract, whichever is higher 
 

29 
 

Performance guarantee (Security) shall 

be valid up to 
 

Till issue of final Completion Certificate as per Clause 35.1 

 

 
 

30 
 

Security Deposit to be deducted from 
each running bill 

 

At the rate of 5%. 
 

Maximum limit of deduction of Security 

Deposit 
 

Up to 5% of Final Contract Amount. 
 

 
 

31 
 

Price Adjustment formula and procedure 

to calculate 

Deleted 

 

31.1 (1) 
 

Price adjustment shall be applicable 
Deleted 

 

32 
 

32.1 Mobilization Advance Applicable 
 

Yes 

32.2 If yes, Unconditional Bank 

Guarantee of 110 % of Mobilization 
Advance 

 

In the format prescribed in Annexure - S 

32.3 If yes, Rate of interest chargeable 
on advances 

 

Interest rate (computed quarterly) as per notified bank rate 
on the date of inviting tender 

32.4 If yes, Type & Amount of Advance 

payment that can be paid 
 

1. Mobilization advance-Not more than 10% of contract 

amount 

 32.5 If yes, Recovery of advance 
payment 

 

Recovery of Mobilization advance shall commence when 10% 
of the contract amount is executed and recovery of total 

advance shall be done on pro-rata basis and shall be 
completed by the time work equivalent to 80% of the contract 
amount is executed. 

In addition to the recovery of principal amount, recovery of 
interest shall be carried out as calculated on the outstanding 

amount of principal at the close of each month. The interest 
shall be accrue from the day of payment of advance and the 
recovery of interest shall commence when 10% of the 

contract amount is executed and shall be completed by the 
time work equivalent to 80% of the contract amount is 
executed. 
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Contract Data 
 

Clause 
reference 

 

 

Particulars 
 

 

Data 
 

33 
 

33.1 Secured Advance Applicable 
 

No Secured Advance payable. 
 33.2 if yes, Unconditional Bank 

Guarantee 
 

Not Applicable 
 

33.2 if yes, Amount of Secured Advance 
 

Not Applicable 
 

33.3 if yes, Conditions for secured 

advance 
 

Not Applicable 
 

33.4 if yes, Recovery of Secured advance 
 

Not Applicable 
 

 
 

35 
 

Completion Certificate – after physical 
completion of the Work 

 

As per Annexure - U 
 

Final Completion Certificate – after final 

payment on completion of the Work 
 

 
As per Annexure- V 

 
36 

 
Competent Authority 

 Chief Excuitive Officer ,Indore dugdha sangh indore  

 
 

37 
 

Salient features of some of the major 

labour laws that are applicable 
 

 

As per Annexure-W 
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ANNEXURE – N  
(See clause 10 of Section 3 – GCC) 

         Drawings of washing bay platform 
 

List of drawings - 
 

1. Site Plan. 

2. Layout  Plan 

3.  Floor Plans 

4. Section 

5. Elevation 
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ANNEXURE – O 
(See clause 15 of Section 3 -GCC ) 

Details of Milestones 
 

Construction cover shed of Washing bay Platform  District - Indore (M.P.)  

 

The time allowed for the carrying out the work, as entered in the tender form shall be 

strictly observed by the contractor and shall be deemed to be essence of the contract and 

shall be reckoned immediately from the date of signing of agreement to commence the 

work issued to the contractor.  

 The work shall throughout the stipulated period of contract be proceeded with all 

due diligence keeping in view that time is the essence of the contract. The contractor shall 

be bound in all cases, to complete the following financial target, 

 - 1/8th of the whole work before 1/4th of the whole time allowed under the 

contract has elapsed,  

 - 3/8th of the work before 1/2 of such time has elapsed  

 - 3/4th of the work before 3/4 of such time has elapsed. 
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ANNEXURE – P  
(See clause 15 of Section 3 -GCC ) 

 
 

Compensation for Delay 
 
 

If the contractor fails to achieve the milestones, and the delay in execution of work is 

attributable to the contractor, the Employer shall retain an amount from the sums 

payable and due to the contractor as per following scale - 

 

i. Slippage up to 25% in financial target during the milestone under consideration -2.5% 

of the work remained unexecuted in the related time span. 
 

ii. Slippage exceeding 25% but Up to 50% in financial target during the milestone under 

consideration -5% of the work remained unexecuted in the related time span. 
 

iii. Slippage exceeding 50% but Up to 75% in financial target during the milestone under 

consideration -7.5% of the work remained unexecuted in the related time span. 
 

iv. Slippage exceeding 75% in financial target during the milestone under consideration -

10% of the work remained unexecuted in the related time span. 

 
 

Note: For arriving at the dates of completion of time span related to different milestones, 

delays which are not attributable to the Contractor shall be considered. The slippage on 

any milestone is if made good in subsequent milestones or at the time of stipulated period 

of completion, the amount retained as above shall be refunded. In case the work is not 

completed within the stipulated period of completion along with all such extensions which 

are granted to the Contractor for either Employer’s default or Force Majeure, the 

compensation shall be levied on the contractor at the rate of 0.05% per day of delay 

limited to a maximum of 10% of contract price. 
 

The decision of Employer shall be final and binding upon both the parties.  
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ANNEXURE – Q (See clause 17 of 

Section 3 -GCC ) 
 
 

List of Equipment for Quality Control Lab 
 

As per Annexure-I (Format I-4)
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Annexure – S (See clause 32 of 

Section 3 -GCC ) 
 
 

Bank Guarantee Form for Mobilization Advance 
 

To 
_____________________ [name of Employer] 

 

_____________________ [address of Employer] _____________________ [name of 

Contractor] 
 

In accordance with the provisions of the General Conditions of Contract, clause 31 

("Mobilization and Construction Machinery Advance") of the above-mentioned Contract 

__________________ [name and address of Contractor] (hereinafter called "the Contractor") 

shall deposit with ______________ [name of Employer] a bank guarantee to guarantee his 

proper and faithful performance under the said Clause of the Contract in an amount of 

___________________ [amount of Guarantee]* ____________________ [in words]. 

We, the _______________ [bank of financial institution], as instructed by the Contractor, 

agree unconditionally and irrevocably to guarantee as primary obligator and not as surety 

merely, the payment to _________________ [name of Employer] on his first demand without 

whatsoever right of obligation on our part and without his first claim to the Contractor, in the 

amount not exceeding ____________ [amount of guarantee]* ___________________________ 

[in words]. 

We further agree that no change or addition to or other modification of the terms of the 

Contractor or Works to be performed there under or of any of the Contract documents which 

may be made between __________________ [name of Employer] and the Contractor, shall in 

any way release us from any liability under this guarantee, and we hereby waive notice of any 

such change, addition or modification. 

This guarantee shall remain valid and in full effect from the date of the advance payment 

under the Contract until _________________ [name of Employer] receives full repayment of the 

same amount from the Contractor. 

 

Yours truly, 

Signature and Seal : ____________________________ 

Name of Bank/Financial Institution: ________________ Address : 

_____________________________________ Date : ____________ 

_______________________________________________________________ 
   

* An amount shall be inserted by the Bank or Financial Institution representing the amount of the 
Advance Payment, and denominated in Indian Rupees. 
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Annexure – T (See clause 33 of 

Section 3 -GCC ) 
 
 

Bank Guarantee Form for Secured Advance - DELETED 
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Annexure – U (See clause 35 of 

Section 3 -GCC ) 
 
 

Physical Completion Certificate 
 
 
 

Name of Work:  
 

……………………………………………….………………………………………………………………………………… 
 

………………………….……………………………………………….……………………………………………….……… 
 

………………………………………………………………………….……………………………………………………….. 
 
 
 

Agreement No. ……………………..……………..…………. Date …………………..…………….. 
 
 
 

Amount of Contract Rs ……………………………………….……. 
 
 
 

Name of Agency : ……………………………………………………………………………….… 
 
 
 

Used MB No. ------------------------------------ 
 
 
 

Last measurement recorded 
 

a.     Page No. & MB No. ________________________________ 
 

b.     Date _______________________________________________ 
 
 
 

Certified that the above mentioned work was physically completed on ………………. (date) and 
taken over on ……………….. (date) and that I have satisfied myself to best of my ability that the 
work has been done properly. 

 
 
 

Date of issue 
 
 

Chief Executive Officer 
                                                                                                                    Indore  dugdh sangh indore  
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Annexure – V (See clause 35 of 

Section 3 -GCC ) 
 
 

  Final Completion Certificate 
 
 
 

Name of Work: Construction cover shed of Washing bay Platform at ISDSM Indore 
District - Indore (M.P.) 
 

 
Agreement no. ………………………………………….………. Date …………………………………… 

  
Name of Agency : ……………………………………………………………………………………………… 

  
Used MB No. ---------------------------------------- 

  
Last measurement recorded 

 
a.     Page No. & MB No. ________________________________ 

 
b.     Date _______________________________________________ 

 
 

Certified that the above mentioned work was physically completed on ………… (date) and taken 

over on ……………….. (date). 

 
Agreement amount Rs. …………………..  
 
Final Amount paid to contractor Rs. ………………………….. 

 
 

Incumbency of officers for the work 
 
 
 
 

I have satisfied myself to best of my ability that the work has been done properly. 
 
  

Date of issue 
 
  

     Chief Executive Officer 
                                                                                                                    Indore  dugdh sangh indore  
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Annexure – W (See clause 39 of 

Section 3 -GCC ) 
 
 

Salient Features of Some Major Labour Laws Applicable 
 

a)  Workmen Compensation Act 1923: The Act provides for compensation in case of injury 

by accident arising out of and during the course of employment. 
 

b)  Payment of Gratuity Act 1972: Gratuity is payable to an employee under the Act on 

satisfaction of certain conditions on separation if an employee has completed the 

prescribed minimum years (say, five years) of service or more or on death the rate of 

prescribed minimum days’(say, 15 days) wages for every completed year of service. The 

Act is applicable to all establishments employing the prescribed minimum number (say, 

10) or more employees. 
 

c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly 

contributions by the Employer plus workers at the rate prescribed (say, 10% or 8.33%). 

The benefits payable under the Act are: 

i. Pension or family pension on retirement or death as the case may be. 

ii. Deposit linked insurance on the death in harness of the worker. 

iii. Payment of P.F. accumulation on retirement/death etc. 
 

d) Maternity Benefit Act 1951: The Act provides for leave and some other benefits to 

women employees in case of confinement or miscarriage etc. 
 

e)  Contract Labour (Regulation & Abolition) Act 1970: The Act provides for certain welfare 

measures to be provided by the Contractor to contract labour and in case the Contractor 

fails to provide, the same are required to be provided by the Principal Employer by Law. 

The principal Employer is required to take Certificate of Registration and the Contractor 

is required to take license from the designated Officer. The Act is applicable to the 

establishments or Contractor of Principal Employer if they employ prescribed minimum 

(say 20) or more contract labour. 
 

f) Minimum Wages Act 1948: The Employer is to pay not less than the Minimum Wages 

fixed by appropriate Government as per provisions of the Act if the employment is a 

scheduled employment. Construction of buildings, roads, runways is scheduled 

employment. 
 

g)  Payment of Wages Act 1936: It lays down as to by what date the wages are to be paid, 

when it will be paid and what deductions can be made from the wages of the workers. 
 

h) Equal Remuneration Act 1979: The Act provides for payment of equal wages for work of 

equal nature to male and female workers and for not making discrimination against 

female employees in the matters of transfers, training and promotions etc. 
 

i)  Payment of Bonus Act 1965: The Act is applicable to all establishments employing 

prescribed minimum (say 20) or more workmen. The Act provides for payments of annual 

bonus within the prescribed range of percentage of wages to employees drawing up to 
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the prescribed amount of wages, calculated in the prescribed manner. The Act does not 

apply to certain establishments. The newly set-up establishments are exempted for five 

years in certain circumstances. States may have different number of employment size. 
 

j)  Industrial Disputes Act 1947: The Act lays down the machinery and procedure for 

resolution of industrial disputes, in what situations a strike or lock-out becomes 

illegal and what are the requirements for laying off or retrenching the employees or 

closing down the establishment. 
 

k)  Industrial Employment (Standing Orders) Act 1946: It is applicable to all establishments 

employing prescribed minimum (say, 100, or 50). The Act provides for laying down rules 

governing the conditions of employment by the Employer on matters provided in the Act 

and gets these certified by the designated Authority. 
 

l) Trade Unions Act 1926: The Act lays down the procedure for registration of trade unions 

of workmen and Employers. The Trade Unions registered under the Act have been given 

certain immunities from civil and criminal liabilities. 
 

m) Child Labour (Prohibition & Regulation) Act 1986: The Act prohibits employment of 

children below 14 years of age in certain occupations and processes and provides for 

regulations of employment of children in all other occupations and processes. 

Employment of child labour is prohibited in building and construction industry. 
 

n) Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of Service) Act 

1979:- The Act is applicable to an establishment which employs prescribed minimum 

(say, five) or more inter-state migrant workmen through an intermediary (who has 

recruited workmen in one state for employment in the establishment situated in another 

state). The Inter-State migrant workmen, in an establishment to which this Act becomes 

applicable, are required to be provided certain facilities such as Housing, Medical-Aid, 

Travelling expenses from home up to the establishment and back etc. 

o) The Building and Other Construction workers (Regulation of Employment and 

Conditions of Service) Act 1996 and the Cess Act of 1996: All the establishments who 

carry on any building or other construction work and employs the prescribed minimum 

(say, 10) or more workers are covered under this Act. All such establishments are 

required to pay cess at the rate not exceeding 2% of the cost of construction as may be 

modified by the Government. The Employer of the establishment is required to provide 

safety measures at the building or construction work and other welfare measures such 

as canteens, first-aid facilities, ambulance, housing accommodations for workers near 

the work place etc. The Employer to whom the Act applies has to obtain a registration 

certificate from the Registering Officer appointed by the Government. 

p) Factories Act 1948: The Act lays down the procedure for approval of plans before 

setting up a factory, health and safety provisions, welfare provisions, working hours, 

annual earned leave and rendering information regarding accidents or dangerous 

occurrences to designated authorities. It is applicable to premises employing the 

prescribed minimum (say, 10) persons or more with aid of power or another prescribed 

minimum (say, 20) or more persons without the aid of power engaged in manufacturing 

process.
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SECTION 3 

Conditions of Contract 
Part – II Special Conditions of Contract [SCC] 

 

1.0 General 

1.1 Subject to the nomenclature of the item and the specifications indicated hereafter, the 

work, in general, shall be carried out in accordance with the UADD ISSR 2012, CPWD 

Specifications and National Building Code of India read with correction slips issued up to the 

date of receipt of tenders and relevant IS Codes. 

1.2 Wherever reference to any Indian standard specification occurs in the documents relating to 

this contract, the same shall be inclusive of all amendments issued thereto or revisions 

thereof, if any, up to the date of receipt of tenders. 

1.3 Before commencement of the work, the successful bidder shall co-relate nomenclature of 

the items with all the relevant architectural and structural drawings to satisfy himself that 

the information available there from is complete and unambiguous. The figures and written 

dimensions on the drawings shall be followed. The dimensions shall not be scaled out. The 

contractor shall submit for approval of Engineer-in-Charge his workshop / fabrication 

drawings and the sample of work to be performed under the specified items of work before 

actually commencing the mass execution of work under the item. Nothing extra shall be 

payable on this account. 

1.4 The contractor shall prepare and submit all shop drawings and Bar Bending Schedule to 

Engineer-in-Charge for approval prior to commencement of work. 

1.5 The discrepancy in the drawings issued, if any, shall be brought to the notice of Engineer-in-

Charge and architect for immediate decision before execution of the work. The contractor, 

alone, shall be responsible for any loss or damage occurring by the commencement of work 

on the basis of any erroneous information and no claim whatsoever, shall be entertained on 

this account. 

1.6 In the event of any difference or discrepancy in the description of any item or its 

specifications, the same shall be resolved in the following sequence and decision of the 

Engineer-in-charge shall be conclusive, final and binding on the contractor: 

a) The nomenclature of the item shall take precedence over all and anything stated 

elsewhere. 

b) The conditions and specifications attached to the tender documents shall take 

precedence over the provisions of PWD ISSR 2014 with amendment up to date 

correction slips and relevant IS Codes. 

c) The PWD ISSR 2014 with amended correction slip up to the date of receipt of tender 

shall take precedence over provisions of relevant IS Codes.  

d) In case, it is not possible to resolve the issue with the help of tender documents, the 

provisions of relevant IS Codes shall be relied upon. 
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e) In case, it is not possible to resolve issue with the help of any of the above stated 

documents, the decision and directions of the Engineer-in-charge shall be followed 

for execution and completion of any item of work. 

1.7 The tenderer shall acquaint himself with the proposed site of work, its sub soil strata, soil 

investigating reports, underground water tables and its approach roads before quoting his 

rates. The construction of new approach road or repair of the existing approach and its 

maintenance during the execution of the work shall all be carried out by the contractor and 

nothing extra shall be payable over his quoted rates. 

2. If for any reasons, any part of the site is not available temporarily for some time for part of 

the work under the contract, the agreed construction schedule shall be suitably modified 

and contractor shall diligently divert his men and materials to utilize them appropriately, 

profitably and no claim of damages whatsoever shall be entertained on this account. 

However, the contractor shall be allowed extension of time for completing the work as 

deemed fit by the competent authority. The contractor shall also not be entitled to any 

compensation for any loss suffered by him and revision in the rates quoted by him: 

a)  On account of delay in commencing the work by the contractor 

b) On account of reduction in the scope of work. 

c)  On account of suspension of work or abandoned after award of work. 

3. The contractor shall make his own arrangement for obtaining electric connection required 

for execution of work and make necessary payments directly to the concerned departments 

and nothing extra shall be payable on this account.  

4. The contractor shall make his own arrangement for water suitable for construction. The 

water for construction work shall be got tested quarterly from the laboratory approved by 

the Engineer-in-charge to ensure its suitability for construction. The charges for these tests 

and related arrangements shall be borne by the Contractor. In the event of water being 

found unsuitable for construction, the contractor shall make alternative arrangement for 

suitable water from any other source to the satisfaction of the Engineer-in-charge. However, 

the contractor shall not be paid extra on this account. 

5. The contractor shall construct a sample (mock up) unit and make of samples of different 

activities complete in all respect as per the directions of the Engineer-in-charge and 

Architect. This sample unit shall be got approved from the Engineer-in-charge and Architect 

before commencing the mass work. 

6. The contractor shall take care of all safety precautions pertaining to construction works, 

such as scaffolding, ladder, working platforms, gangways, electric arc/ gas welding, use of 

hoist and construction machinery. 

7. On account of security consideration, some restrictions may be imposed by the security staff 

on the working movement of men and materials etc. The contractor shall be bound to follow 

all such restrictions/ instructions and he shall organize his work accordingly. No claim on this 

account, whatsoever, shall be payable. 
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8. The contractor shall take all precautions to avoid accidents by exhibiting necessary caution 

boards during day and night, speed limit boards, red flags, red lights and providing barriers. 

He shall be responsible for all damages and accidents caused to existing/ new work due to 

negligence on his part. No hindrance shall be caused to traffic during the execution of the 

work. 

9.  The Contractor shall take full responsibility for the care of the works and materials and Plant 

for in COUNCIL therein from the Commencement Date until the date of issue of the Taking-

Over Certificate for the whole of the works, when the responsibility for the said care shall 

pass to the Employer. The contractor shall be responsible for the watch and ward of the 

building safety of all fittings and fixtures including sanitary and water supply fittings and 

fixtures against pilferage and breakage during the period of installation and thereafter till 

the building is physically handed over to the department. Provided that the Engineer issues a 

Taking-Over Certificate for any Section or part of the Permanent Works, the Contractor shall 

cease to be liable for the care of that Section or part from the date of issue of the Taking-

Over Certificate. 

10.  The contractor shall take all preventive measures against any damage caused by rain, 

snowfall, floods or any other natural calamity, whatsoever, during the execution of the work. 

The contractor shall be fully responsible for any damage to the Owner’s property and to the 

work for which the payment has been advanced to him under the contract. This will also 

cover the defect liability period. Nothing extra on this account shall be payable to the 

contractor for maintaining such Insurance Policy. 

11. According to below given details the following Construction works are to be incorporated in 

Civil tender: 

1. Masonry works for Foundations for equipment  which will be proposed by machanical 

supplier are to be considered for which drawings showing pockets  shall be given to Civil 

contractor before final concreting of  floor slab.. 

12. Scope of Work during Defect Liability Period 

A) Defect Liability Period shall be of 12 Month ( Twelve months) after issuance 

physical completion certificate of work for the entire works (except water proofing 

and termite treatment) by the competent authority of the project. The scope of 

work during this period shall be as follows:- 

1) The cost of maintenance shall be deemed to be included in tender and 

nothing extra shall be paid. 

2) Remove defects observed during this period in all permanent structures, 

drains etc. completely. 

3) If any item has manufacturing defect, contractor shall replace the same at 

his own cost. If it is damaged by any other means, the fixtures/ fittings shall 

be provided by the Department, and the same shall be installed by 

contractor at his own cost. 

 . 

13.  The work shall be carried out, complying in all respects, with the requirements of relevant 

bye-laws of the local body under the jurisdiction of which the work is to be executed, 
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specifications, conditions of contract, drawings or as directed by the Engineer-in-Charge and 

nothing extra shall be paid on this account. 

14.  The contractor shall comply with proper and legal orders and directions of the local or public 

authority or municipality and abide by their rules and regulations and pay all fees and 

charges which may be liable. 

15.  The contractor shall give due notices to Municipal, Police and/or other authorities that may 

be required under the law/rules under force in the area and obtain all requisite licenses for 

temporary obstructions / enclosures and pay all charges which may be levied on account of 

his execution of work under the agreement. Nothing extra shall be payable on this account. 

16.  Materials to be incorporated in the work shall be arranged by the contractor and shall be in 

accordance with the specifications and bearing ISI Certification Mark only unless otherwise 

specified or allowed in writing by the Engineer-in-Charge. Any material banned by the 

department shall not be used in the work. In case of specific items the material shall be in 

accordance with the enclosures approved items. 

17.  The contractor shall submit to the Engineer-in-charge and Architect samples of all materials 

for approval. Such samples of materials which affect aesthetics of the work shall also be got 

approved from the Engineer-in-charge and Architect of the project before procuring bulk 

supplies. These approved samples shall be preserved and retained in the custody of the 

Engineer-in-charge as standards of materials till the completion of the work. The cost of such 

samples shall be borne by the Contractor and nothing shall be payable on this account over 

the Agreement rates. 

18.  The contractor shall be required to get all the necessary mandatory and other tests as per 

the specifications/ IS codes, carried out on materials/ work from an approved laboratory as 

per the direction of the Engineer-in-charge. The testing charges and conveyance from the 

site shall be borne by the contractor. 

19.  In case any material, work is found sub-standard the same shall be rejected by the Engineer-

in-charge/ Architect representative and the same shall be removed from the site of work 

within 48 hours, failing which the same shall be got removed by the Engineer-in-charge at 

the risk and cost of the contractor without giving any further notice and time. 

20.  The treads and risers in staircase, door & window sills shall be in single piece stone only, 

unless otherwise shown on the drawings or as directed by Engineer-in-Chief & Architect. 

21.  In order to ensure quality of work during its execution, the Engineer-in-charge and Architect 

representative may require samples for mandatory or routine testing of materials. All costs 

of these samples, their packaging, conveyance from the site to the testing laboratory and 

return, shall be borne by the contractor. 

22.  Even ISI marked materials may be subjected to quality test at the discretion of the Engineer-

in-charge/ Architect. Whenever ISI marked materials are brought to the site of work the 

contractor shall, if required by the Engineer-in-charge/ Architect, furnish manufacturer’s test 

certificate or test certificate from approved testing laboratory to establish that the materials 

procured by the contractor, satisfy the provisions of relevant ISI codes. The testing charges 

shall be borne by the contractor. However, cement/ steel will be necessarily tested before 
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start of work and also during the execution of work as per the requirements of specifications 

and will not be used until test certificates are obtained and approved by Engineer-in-Charge/ 

Architect 

23. The contractor shall procure minimum 43 grade (conforming to IS:8112) Ordinary Portland 

Cement only as required for the work from the reputed manufacturers of cement, i.e. from 

A.C.C., J.P., Ultratech, J.K. or Birla only as approved by the employer. Supply of cement shall 

be taken in 50 kg bags bearing manufacturers name and ISI marking. Samples of cement 

arranged by the contractor shall be taken by the Engineer-in-charge and got tested in 

accordance with provisions of relevant IS codes. In case test results indicate that the cement 

arranged by the contractor does not conform to the relevant IS codes, the same shall stand 

rejected and shall be removed from the site by the contractor at his cost within a week‘s 

time of the written order from the Engineer-in-charge to do so. 

(i)  The cement shall be brought at site in not less than 25 tons lots or as decided by the 

Engineer-in-charge / Architect. 

(ii)  The cement store room shall have a capacity of minimum of 500 bags of cement. 

The store should be constructed by the contractor at site of work for which no extra 

payment shall be made. The contractor shall be responsible for the watch and ward 

and safety of the cement store room. The contractor shall facilitate the inspection of 

the cement store room by the Engineer-in-charge at any time. 

(iii)  The contractor shall supply free of charge the cement/other material required for 

testing. The cost of tests shall be borne by the contractor. 

(iv)  The actual issue and consumption of cement on work shall be regulated and proper 

accounts should be maintained. The theoretical consumption of cement shall be 

worked out as per procedure prescribed in the contract and shall be governed by 

conditions laid therein. 

(v)  Cement brought to site and remaining unused after completion of work shall not be 

removed from site without written permission of the Engineer-in-charge at any time. 

24. The contractor shall procure steel reinforcement bars TMT-FE-500 only (Thermo- 

Mechanically Treated bars) conforming to relevant IS codes from SAIL, TISCO, VAIZAG, RINL 

& Jindal only. Structural steel of main Producer TATA, SAIL & Jindal only shall be permitted 

for use. The contractor shall have to obtain and furnish test certificates to the Engineer-in-

charge in respect of all supplies of steel brought by him to the site of work. Samples shall 

also be taken and got tested by the Engineer-in-charge as per the provision in this regard in 

relevant IS codes. In case the test results indicate that the steel arranged by the contractor 

does not conform to BIS codes the same shall stand rejected and shall be removed from the 

site of work by the contractor at his cost within a week's time from the written orders from 

the Engineer-in-charge to do so. The cost of steel, testing charges and to & fro cartage shall 

be borne by the contractor. 

(i)  The steel reinforcement shall be stored by the contractor at site of work in such a 

way as to prevent distortion and corrosion and nothing extra shall be paid on this 

account. Bars of different sizes and lengths shall be stored separately to facilitate 



           Page 73 of 89 

easy counting and checking at any time as and when desired by the Engineer-in-

charge/ Architect. 

(ii) The contractor shall supply free of charge the steel required for testing. 

(iii) The actual issue and consumption of steel on work site shall be calculated and 

proper accounts shall be maintained. The theoretical consumption of steel shall be 

worked out as per the standard procedure and shall be governed by conditions laid 

therein. 

(iv) Steel brought to site and steel remaining unused shall not be removed from site 

without the written permission of the Engineer-in-charge. 

25.  The work shall be executed and measured in metric system. The metric dimensions given in 

the schedule of quantities and drawing, etc. shall be followed. (The dimension in FPS units 

wherever indicated, is for guidance only). The figures in the drawings shall be followed. 

26.  For measurement purpose the floor level shall mean the top surface of main structural RCC 

slabs of that floor and not the top of sunken floor of toilets or any other depressed floor. 

27.  The contractor shall be responsible for completing the work and for satisfying all terms and 

conditions of the contract without any extra payment over his quoted rates unless otherwise 

specified. The contractor shall quote his rate for various items of work accordingly and no 

claim whatsoever shall be entertained for any incidental or extra work involved in the 

execution of the work as per nomenclature of the item and the specifications indicated in 

the tender documents. 

28.  Subject to the nomenclature of the item as per schedule of quantities, the specification 

indicated in the tender documents, the rates quoted shall include cost of all materials 

including royalty and taxes if any, labor, sundry inputs, execution of work at all heights, 

levels, pattern and design for all leads, lifts and depths including overhead charges and 

contractor‘s profit. Nothing extra shall be paid on this account. 

29.  The rate shall be inclusive of making design, pattern and execution of work as per 

Architectural and structural drawings, at all levels and heights. 

30.  The rates shall be inclusive of making any holes in walls/ RCC work for fixing any fixture/ 

frame work and making good the structure to its original shape and finish. 

31.  The rate of items of flooring shall be inclusive of work for sunken or depressed floors. 

32.  The rate shall be inclusive of working under water and adverse or foul conditions and 

including pumping out or bailing out water, dewatering unless otherwise specified in the 

nomenclature. This will include water encountered from any source such as rains, floods and 

any other cause whatsoever and including sub-soil water. 

33. Other agencies doing works related with this project will also simultaneously execute the 

works and the contractor shall afford necessary co-ordination for unhindered completion of 

these sub-works. 

34. The contractor shall leave necessary holes, opening, etc. as may be directed by the Engineer-

in-Charge for lying, burying or fixing, conduits, pipes, boxes, hooks, fans etc. Conduits for 
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electrical wiring/ cables shall be laid in a way that they leave enough space for concreting 

and do not adversely affect structural members. 

35.  The contractor shall give a satisfactory performance test of installations individually and as a 

whole to ensure their proper functioning before the work is finally declared and completed 

and accepted. 

36.  The contractor shall continue to maintain watch and ward to safeguard the Owner‘s 

property in his possession until the same is formally handed over as per directions of the 

Engineer-in-charge. Nothing extra shall be paid on this account. 

37.  All tools, plants and measuring or weighing equipments shall be arranged by the contractor 

himself and nothing extra shall be paid to the contractor on this account. 

38.  The contractor shall protect the adjoining buildings or works and the work under execution 

from fire and shall make adequate arrangements for fire protection and fire fighting and if 

any property is damaged by fire due to the negligence of the contractor, the same shall be 

made good by the contractor at his own cost to the complete satisfaction of Engineer-in-

charge. 

39.  The contractor shall provide adequate lighting arrangements as approved by the Engineer-

in-charge for carrying out the work during night time, if so required and also provide all 

other facilities for the labour employed to carry out the work as per direction of Engineer-in-

Charge. Nothing extra shall be paid on this account 

40.  In order to achieve the targeted date of completion the contractor may have to work in 

multiple shifts, round the clock including public and gazetted holidays and nothing extra 

shall be paid on this account. 

41.  The contractor shall get the samples of all the materials to be used in the work approved 

from Engineer-in-Charge and Architect before going for bulk procurement. Bulk 

procurement shall be taken up only after obtaining approval from the Engineer-in-charge. 

Any delay in getting the samples approved shall be contractor’s responsibility. 

42.  All materials, articles and workmanship shall be of respective best quality and kind for the 

class described in the schedule of quantities and specifications. All materials so used in 

different items of work shall be subject to the approval of the Engineer-in-charge and 

Architect. 

43.  The contractor shall be responsible for all statutory provisions and deductions towards ESI, 

PF or any other, as the case may be or any other levies and taxes shall be borne by the 

contractors. 

Taxes: All duties and taxes including Commercial Tax, VAT, Works Contract Tax, Service Tax, 

TDS, Octroi, Duties, Royalties, Labour Welfare Cess and any other direct or indirect taxes and 

duties levied by the Central Government, State Government, Local Bodies and any other 

Government agency or private individuals on the contractor's work are inclusive in the 

contract/ tender price of this tender and such taxes and duties will be borne and paid by the 

contractor.  

44.  The contractor is supposed to abide by the minimum wages act, and shall produce all 

records to the Engineer-in-charge or any other statutory authority as and when called for. 
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The Engineer-in-charge does not hold any responsibility on account of any lapses in this 

regard. 

45.  For any clarification/ doubt, the employer/Progressive view may organize regular meetings 

with Contractor. The contractor shall attend such meetings invariably as and when required. 

46. Management review meetings shall be held monthly or at discretion of the Engineer-in-

Charge with a notice of 7 days and senior management personnel from the contractor shall 

be present during such meetings. Nothing extra shall be paid on this account. 

47. In respect of the work of other agencies, where the commencement or progress of such 

work of any other agency is dependent upon the completion of particular portions of the 

contractor’s work or generally upon the contractor maintaining progress in accordance with 

the approved coordinated construction program, it shall be the responsibility of the 

Contractor to complete such portions and maintain such progress. Should any difference 

arise between the contractor and the other agencies, these shall immediately be brought to 

the attention of the Engineer-in-Charge who after reviewing the matter(s) causing the 

differences will give their decision which shall be final and binding on the contractor. 

48.  The contractor shall have to do all drilling of holes and cutting of walls, chases or other 

elements of the building for the complete and proper installation of the pipe lines / ducts 

other equipments by using electrically operated tools such as drills / chases cutting machine 

etc. Manual drilling or chiseling or cutting shall be permitted on special request only. No 

chiseling or cutting or drilling of RCC columns, beams, girders and other principal structural 

members shall be done unless prior permission has been granted by the Engineer-in charge 

in writing. 

49.  All chases and openings made by the contractor for his pipe lines shall be filled / covered 

over with cement plaster in reasonable manner. Before rough plastering on the pipe 

surfaces the concealed pipes shall be secured to the wall by using proper supports / clamps. 

50.  After completion of work and before issuance of certificate of completion the contractor 

shall submit eight (8) sets to the Engineer-in-charge all the as-built drawings including layout 

drawing drawn at an appropriate scale and with 2 copies on CD/DVD indicating the complete 

PLUMBING/ SANITARY / Electrical system 'as installed', with written approval of Engineer-in-

charge on the 8 sets. 

51.  The contractor shall prepare and produce instruction, operation and maintenance manuals 

with warranties and guarantees in English for the use, operation and maintenance of the 

supplied equipments and installations, and submit to the Engineer-in-charge in (8) copies at 

the time of handing over. Generally these consist of the following: 

a. Description of the project 

b. Operating instructions 

c. Maintenance instructions including procedures for preventive maintenance 

d. Manufacturer’s catalogues 

e. Spare parts list 

f. Trouble shooting charts 

g. Drawings 
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h. Type and routine test certificates for major items 

i. One (1) set of reproducible 'as built' drawings on appropriate material as directed by 

Engineer-in-Charge 

j. Warranties and guarantees of Installed Plant and Equipment and other work like 

waterproofing, Anti-termite treatment of the soil 

52. (i) The Contractor shall employ competent fully licensed/ qualified plumber for the 

work of Plumbing/ Sanitary installations in accordance with the drawings and specifications. 

The licensed plumber shall be available at all times at site to receive instructions from the 

Engineer-in-Charge in the day to day activities throughout the duration of execution of 

plumbing/ sanitary work. 

(ii) On completion of the Plumbing/ Sanitary installation a certificate shall be furnished 

by the contractor, countersigned by the licensed plumber under whose direct supervision 

the installation was carried out. This certificate shall be in the form as required by the 

Engineer-in-charge. 

53. (i) The contractor shall not be provided storage/ office space for his use. The space has 

to be constructed/ maintained by the contractor as per his usage requirements. The 

contractor shall arrange to provide site office accommodation at an appropriate location for 

employer. Staff and Architect's Staff, along with all required good quality office furniture, as 

directed by Engineer-in-Charge/ Architect for which no extra payment will be made. All 

spaces allotted to the contractor as described above shall be vacated and all structures shall 

be removed from site at any time as and when required and directed by the Engineer-in-

charge unconditionally and without any reservation. The Engineer-in-charge will not be 

obliged to give any reason for such removal. Upon receiving instructions to vacate the space, 

the contractor shall immediately remove all his structures, materials, etc. from the sources 

and clear and clean-up the site to the satisfaction of the Engineer-in-charge. It shall be the 

responsibility of the Contractor to safeguard the site and ensure that no illegal 

encroachments are made by outside elements within the area allotted to the contractor. 

Upon completion of the work or earlier as required by Engineer-in-Charge, the contractor 

shall vacate the land totally without any reservation. 

(ii)  The contractor will arrange to erect, at his own cost, G.I. Sheet fencing or other 

approved appropriate fence around the infrastructure site, with entry/exit gates at suitable 

points. The contractor shall, at his own cost, provide and erect suitable fencing around the 

spaces allotted to him at the infrastructure sites to ensure the security of his men, materials 

and equipment within the sites and in relation to other contractors who will also be allotted 

spaces at above sites. The security of workmen, materials, equipment stores etc. within the 

area allotted to the contractor shall be the responsibility of the contractor.  

(iv) The contractor shall periodically take photographs / videos of site prior to 

commencement of work, during construction and after completion of work as suggested and 

shall submit the photographs / videos in soft and hard copies to employer and Architect for 

which no extra payment will be made. The contractor shall, apart from the above, take 

photographs or digital videos of critical elements as instructed by Engineer-in-Charge and 

submit the same for which no extra shall be payable. 
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(v) Site order book with numbered pages shall be kept on site. Contractor shall carry out all 

instructions properly and to the satisfaction of Engineer-in-Charge. 

54. The Contractor(s) will have to keep on site complete survey instruments like Total Station / 

Theodolite / Auto Level along with full time technical personal to operate those instruments 

to facilitate and obtain the information required as instructed by Engineer-in-Charge and 

Architect, for which no extra payment will be made. 

55. If required and directed by Engineer-in-Charge or Architect, contractor shall arrange visits of 

his personnel comprising of Engineer-in-Charge’s, Architect's representative etc. to various 

places/ plants in or outside project town to check and verify the quality of material at 

manufacturer’s places. No extra cost shall be given for this to contractor. 

56. The site of the work shall have a full-fledged testing laboratory (of minimum 25 sq.m.) 

equipped with the following equipments for testing of materials, This laboratory shall be 

established at work site by the contractor at his own cost and nothing extra shall be payable 

on this account. Test report or material shall be maintained for inspection to be done by the 

employer at all times in the testing laboratory by the contractor. Refer Annexure-I 

(Format:I-4)   

57. The number of equipments for testing shall be decided as per the quantum of work and 

frequency of test and contractor shall provide for the same accordingly. 

58. The list of mandatory tests is as follows: 

Material Test 
Relevant IS 

Code of 
testing 

Field/ 
Laboratory 

Test 

Minimum 
quantity of 
materials/ 
work out 

test 

Frequency of testing 

Sand a) Silt content IS:2386 
part-I 

Field 20 cum Every 20 cum or part 
thereof or more 
frequently as 
decided by the 
Engineer-in-Charge. 

Stone 
Aggregate 

a) Percentage 
of soft or 
deleterious 
material 

IS:2386 Part-
II 

General visual 
inspection, 
laboratory 
test where 
required by 
the Engineer -
in-Charge 

 As required by 
Engineer-in-Charge. 

 b) Particle size 
distribution 

IS:2386 
Part-I 

 45 Cum For every 45cum or 
part thereof as 
decided by the 
Engineer-in-Charge 

 c) 10% fine 
value 

IS:2386 
Part-IV 

Laboratory 45 cum Initial test and 
subsequent test as 
and when required 
by Engineer-in-
Charge. 

Cement Slump test IS:1199 Field 15 Cum 15 cum or part 
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Material Test 
Relevant IS 

Code of 
testing 

Field/ 
Laboratory 

Test 

Minimum 
quantity of 
materials/ 
work out 

test 

Frequency of testing 

Concrete, 
Reinforced 
Cement 
Concrete 
(not) leaner 
than M15 

thereof or more 
frequently as 
required by 
Engineer-in-Charge. 

Reinforced 
Cement 
Concrete 

Cube strength IS:456 Field As per 
relevant IS 

Code 

 

Steel (if 
arranged by 
the 
contractor) 

a) Tensile 
Strength 
b) Bend Test 

IS:1608 Laboratory As per IS 
Code 

Every 20 tonne or 
part thereof 
confirming to 
IS:1786-1985 

Cement (if 
arranged by 
the 
contractor) 

a) Test for 
initial and 
Final setting 
Times 

IS:4031 Field 10 tonne IS:4031-1988 

 b) Test of 
Determination 
of 
compressive 
strength of 
Cement 

IS:4031 Field 50 tonne IS:4031-1988 

Bricks Testing of 
Brick  

  As per 
relevant IS 

Code 

For every 1,00,000 
bricks or part 
thereof. 

 a) Dimension IS:1077 Laboratory/ 
Field 

As per 
relevant IS 

Code 

 

 b) Water 
absorption & 
efflorescence  

IS:3495 Laboratory As per 
relevant IS 

Code 

 

 c) 
Compressive 
strength 

IS:3495 Laboratory As per 
relevant IS 

Code 

 

Brick tiles a) 
Compressive 
strength & 
dimensions 

IS:3495 Laboratory 50000 For every 50000 or 
part thereof. 

 b) Water 
Absorption 

   One test for source 
of manufacture. 
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Sampling of Concrete: 

The minimum frequency of sampling of concrete or each grade shall be in accordance with 

the following:- 

Quantity of concrete in 

work (Cum) 
Number of Samples 

1-5 1 

6-15 2 

16-30 3 

31-50 4 

51 and above 4 plus one additional sample for each additional 50 

cum or part thereof. 
 

Note: At least one sample shall be taken from each shift. Where concrete is produced at 

continuous production unit, such as ready mixed concrete plant, frequency of sampling may 

be agreed upon mutually by supplier and purchasers. 

59. Minimum 20% of the prescribed number of tests of the material to be used in the work shall 

be got tested at National Accreditation Board for Testing and Calibrating Laboratories (NABL) 

accredited testing laboratory at cost of the contractor, and nothing extra shall be payable on 

this account. 

60. All the records of tests carried out shall be maintained at site by the contractor and shall be 

available at all times for inspection. 

61.  The contractor shall arrange minimum plant and equipments as Annexure-I (Format:I-5) at 

site for the execution of work. These may have to be increased depending on the 

requirement site. 

62.  The quantities indicated are for guidance only. However, it may vary to any extent and the 

contractor should not have any financial or other implications for such variations. The 

employer reserves the right to reduce the scope of work of any item if the contractor fails to 

deliver the works in time and the contractor shall not ask for any financial consideration for 

such deletion of scope of the work. 

63. All fossils, coins, articles of value or antiquity and structures and other remains or things of 

geological or archaeological interest discovered / excavated on the Site shall, as between the 

Employer and the Contractor, be deemed to be the absolute property of the Employer. The 

Contractor shall take reasonable precautions to prevent his workmen or any other persons 

from removing or damaging any such article or thing and shall, immediately upon discovery 

thereof and before removal, acquaint the Engineer of such discovery and carry out the 

Engineer’s instructions for dealing with the same.63. Any excavated material, as deemed 

fit for use in the works, shall be put to use by the contractor as instructed by the Engineer-

in-Charge. All such materials used shall be deducted from the payment for works at a rate as 

decided by the Engineer-in-Charge. 

64.  All statutory approvals and sanctions from Electrical Inspectors and respective electric 

supply and regulatory authority for Permanent connection etc. are to be obtained by the 

Contractor at no extra cost. Only the official payment made in the Government treasury for 

deposit etc. will be reimbursed against the treasury slip. 
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65.  All statutory approvals for Permanent Water, drainage, fire fighting, Municipal and other 

services are to be obtained by contractor at no extra cost. Only the official payment made in 

the Government treasury or to the local bodies for deposit etc. will be reimbursed against 

the treasury slip. 

66.  The contractor shall have to furnish a ROYALTY CLEARANCE CERTIFICATE from the District 

Collector before final bill. 

67.  The contractor has to get himself registered regarding the service tax with the 

Commissioner, Customs, Central Excise & Service Tax, Government of India as per rules 

applicable. 

68.  All statutory approvals for permanent fire NOC and other services are to be obtained by 

contractor at no extra cost. Only the official payment made in the Government treasury or 

to the local bodies for deposit etc. will be reimbursed against treasury slip. 

69.  Road Works 

i. The contractor shall have to produce test certificate in the Performa prescribed/ 

approved by BIS, from the manufacturer for every batch of steel brought to site of 

work. 

ii. Top layer of B.C. Soil is to be removed up to the required level and sub grade should 

be compacted up to at least 97% of maximum dry density. The compaction would be 

done by soil compactor Vibratory rollers. 

iii. All road works shall be carried out in accordance with MORT&H latest specifications. 

iv. No lead will be payable for transportation of excavated materials. The excavated 

materials shall be spread and dressed anywhere in the campus area itself / nearby 

up to a distance of 5 Kms as per direction of Engineer-in-charge. 

v. The cost of materials consumed on testing either at site or in different laboratory 

and the cost of testing will not be paid. 

vi. Frequencies of the prescribed tests to be carried out must not be less than the 

prescribed frequencies in MORT&H latest specifications and relevant IS codes. 

Copies of register containing record of such tests shall be presented along with 

running bill. Test shall be conducted by the contractor’s engineer under the 

supervision of the Engineer-in-charge or his authorized representatives. 

vii. Frequent testing as desired by the Engineer-in-charge and Architect will have to be 

carried out at other reputed laboratory to check the quality of materials procured by 

the contractor at site and to check the quality of the work executed. All charges for 

testing shall be paid by the contractor, failing which the same shall be got done by 

Engineer-in-charge and charges shall be recovered from the contractor’s bill at 

double the rates charged by the testing agency. 

viii. All RCC pipes shall be as per the latest IS code no 458 & ISI marked pipe shall be of 

Socket & spigot type only. Contractor should produce the certificate in support of 

the same. 

ix. Contractor shall have to submit Royalty clearance certificate for the materials 

consumed from the concerned authority along with the bills. 
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70. Special Conditions for Electrical Works 

i. The estimate and working drawings for entire electrical works is to be got approved 

by the contractor from concern M.P. Viduyat Vitran Co. Ltd. before execution of 

work. All the electrical lines and sub stations etc. i.e. Electrical works should be got 

installed by contractor after getting necessary shut down, if required from concern 

M.P. Viduyat Vitran Co. Ltd. and he has to obtain all necessary permission from state 

/ central or other departments as and when applicable before and during the 

construction or execution of work. 

ii. The contractor has to maintain all safety precautions as per rules and regulations of 

Indian Electricity Act, M.P. Licensing Board, concern M.P. Viduyat Vitran Co. Ltd., all 

concerned departments of Central Government and State Government etc. The 

contractor shall be fully and solely responsible for the insurance of his own work, 

material, working staff, employee and directly or indirectly employed labourers / 

working and any accident or any damage caused to any person or property from / 

during the course of execution of the work till handing it over to concern M.P. 

Viduyat Vitran Co. Ltd.  / Municipal COUNCIL / or other Competent Authority as 

applicable for the work. Any officer/employee / consultant of the employer shall not 

be responsible for any accident or any damage caused to any person or property for 

during the execution of the work till handing it over to the departments mentioned 

above and thereafter. 

iii. All material supplied and installed shall be of the best quality and strictly as per the 

approved makes only as approved by architecture, Engineer in charge. RMC reserves 

the right to get any or all items checked at contractor’s cost from any Government 

Laboratory (CPRI/ NABL/ eRDA etc.) Government approved/ Private Laboratory of 

national or local level as required. The quality of items should be as per relevant IS 

specifications or described in items. The samples of all materials (as required) shall 

be got approved by EIC / technical committee before installation and execution of 

work. Samples approval / rejection on any parameter should be binding on 

contractor and department does not bind himself to give any reason for his decision. 

The contractor shall arrange testing for any parameter of material / equipments at 

site or at approved laboratories or at factory. No extra cost shall be paid for any 

expenses occurred in such testing contractor shall bear all the cost of travelling, 

lodging etc. of inspection team. To assure that all material installed by the 

contractor is genuine the contractor should purchase all material of approved make 

through authorized agent or representative of the manufacturers of approved make. 

If required by the Engineer-in-charge / Engineer (Electrical), the contractor shall 

show the original purchase bills and submit photo copies of these bills and the 

original certificate from the manufactures showing that the material supplied / 

installed is genuine. 

iv. The drawing which may be issued with the tender are diagrammatic and indicative 

to the arrangement of various components of the Systems and to the extent of 

work. But the actual work to be carried out will be as per the approved working 

drawings which can vary to any extent. The quantities given in the tender may vary 
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and some items may not be used at all depending on work conditions and / or 

concern M.P. Viduyat Vitran Co. Ltd.  requirements and the contractor shall have no 

claim on this account. 

v. Contractor has to prepare detailed working drawings, shop drawings, fabrication 

drawings based on the basic of General Arrangement drawings / guidelines as per 

the relevant Standards, specifications site / situations rules and laws and he will get 

prior approval for these drawing from Competent Authorities / departments and 

Engineer-in-charge before starting the work. After approval, contractor shall make 

the requisite changes as suggested and submit the final execution drawing in six 

copies will be returned to him for execution duly signed by EIC & Consultant. No. 

extra cost shall be given for this to the contractor. 

vi. On the completion of the work the contractor shall supply completion drawing in 3 

copies with original tracing. A soft copy of completion drawings (on AutoCAD) shall 

also be provided by the contractor. All test reports of the internal and external 

electrification installation in three copies shall be handed over to engineer in-charge 

in good condition by the contractor before finalization of his final bill. The contractor 

shall supply all above items free of cost. 

vii. After completion of the entire work, test report should be submitted to the 

Competent Authorities of concern M.P. Viduyat Vitran Co. Ltd. and M.P. Licensing 

Board and also to the Engineer in Charge and NOC is to be obtained from M.P. 

Licensing Board and submitted to the Competent Authorities of concern M.P. 

Viduyat Vitran Co. Ltd. and M.C Necessary charges (Government Fees) will be paid 

by M.C for charging of work. 

The contractor has to get the entire electrical work charged and the entire external 

electrification work including the lighting installation should be handed over to 

concern M.P. Viduyat Vitran Co. Ltd.  / Municipal COUNCIL / or other Competent 

Authority as applicable in this matter as per the instructions of the Engineer in 

Charge. 

During the maintenance period the contractor / agency have to carry out all 

necessary repairs within required period looking to the urgency of work as decided 

by engineer in- charge. The maximum limit, if allowed by engineer-in-charge, shall 

be 3 days of receipt of such communication from Engineer-in-charge. If defects & 

damages are not rectified to full satisfaction of engineer-in-charge within time limit, 

then department reserves right to get the work done by any outside agency & 

amount paid for such works will be recovered from the amount deposited by 

contractor / agency against Performance & Maintenance Security & Security Deposit 

etc. 

Handing over formalities must be done by agency / contractor immediately after 

completion of work along with charging of line and if any bonfires intention of delay 

is observed n that case department reserves the right to with hold/ encases security 

of the contractor / agency and no separate advance notice to this respect shall be 

necessary.  

71. Special conditions as mentioned above shall supersede the relevant clause(s) of the NIT, 

conditions of contract and relevant condition(s) of relevant SOR. 
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LIST OF APPROVED BRANDS AND MAKE OF CIVIL WORK 

NOTE:This is a general indicative list of the materials for the brand and make of the material to be 

used by the contractor. The specification mentioned in the Schedule of Quantities shall take 

precedence. However, the contractor shall take approval of Architect and EIC regarding the make 

and type of each material before execution. The Architect and EIC’s decision regarding the use of 

material mentioned above or mentioned in Schedule of Quantities or equivalent will be final and 

binding on the contractor. In case contractor wishes an alternative other than suggested by 

Architect, equivalent to those listed above or mentioned in Schedule of Quantities for economy and 

better quality, the name shall be submitted to Architect and EIC giving detailed specification, 

catalogue, price list along with the samples for approval from the Architect. All the necessary test 

shall be carried out at no extra cost and report be submitted to EIC and Architect. The Architect and 

EIC reserve the right to permit or nor permit the contractor for use of other alternate without any 

reasons and contractor is bound to follow the decision of the EIC and Architect in this regard.  

S. 

NO. 
ITEM MAKE 

01. Grey Cement 
Ultratech, ACC, JK or equivalent make as approved by EIC 

and Architect. 

02. White Cement 
JK, Birla or equivalent make as approved by EIC and 

Architect. 

03. 

HRC-TMT Reinforcement Bars – High 

Corrosion Resistant, Thermo 

Mechanically Tested (TMT) Hot Rolled 

Deformed Bars 

Conforming to IS and TISCO, SAIL, RINL make or equivalent 

make as approved by EIC and Architect. 

04. Concrete Additive 
FOSROC, CICO-TL, SIKA or equivalent make as approved by 

EIC and Architect. 

13. 
 All Paint, primer, oil bound distemper 

& synthetic enamel 

Asian, ICI, Nerolac or equivalent make as approved by EIC 

and Architect. 

20. Bricks Best Quality Open Bhatta Bricks as approved by EIC. 

21. Sand Narmada Sand as approved by EIC. 

22. Aggregate 
Best quality locally available obtained from cone crusher as 

approved by EIC. 

32. Colour coated sheet As approved by EIC and Architect 

33. GI Pipes TATA, JINDAL or Approved Equivalent 

34. CPVC Pipes / Fittings 
ASTRAL or equivalent make as approved by EIC and 

Architect. 

35. PVC Pipes / Fittings 
Finolex, Prince, Suprime or equivalent make as approved by 

EIC and Architect. 

36. CI Pipes As approved by EIC and Architect. 

37. Nahai Trap PVC 
Finolex or equivalent make as approved by EIC and 

Architect. 

38. SS Pipe 304 grade As approved by EIC and Architect. 
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LIST OF APPROVED MAKES FOR ELECTRICAL 

 

S.  

NO. 
ITEM DESCRIPTION MAKES 

01 Distribution Transformer, Star Rating ABB, Tesla Transformer, Voltamp, Schneider 

02 Power Transformer BHEL, Crompton Greaves, ABB, Schneider 

03 
Vacuum Circuit Breaker, SF-6/Gas filled Circuit 

Breaker 
ABB, Schneider, Siemens,crmpton  

04 ACB ABB, Schneider, Siemens 

05 
PSS/CSS with HT/LT Switch Gear, Transformer 

and connected accessories 
ABB, Schneider, Siemens, L&T 

06 
MCCB, MCB, ELCB, RCCB, DB, ICTPN, TP, HRC 

Fuse, Change over Switch, Switch Fuse Unit 
ABB, Schneider, Siemens, L&T 

07 XLPE Cable 11/33kV grade CCI, Gloster, Finolex, Ravin cable 

08 PVC/XLPE Power Cables up to 1.1kV grade CCI, Gloster, Universal,Ravin cable 

09 Instrument Voltmeter, Ammeter, PF meter Schneider, Automatic Electric, Siemens, HPL 

10 33/11kV Cable End Termination & Jointing Kits Raychem, 3M,Mahendra 

11 Relays Siemens, Schneider,C&S 

12 Lighting Fixtures 
Phillips, Schreder, Crompton Greaves, Wipro 

CleanRay,GE 

13 

PVC insulated Elect. Wires Sheathed/ 

unsheathed, PVC flexible LT cable, multicore, 

single core, Flat cable for submersible pumps 

Finolex,RR cable,HPL 

14 Current Transformer Schneider, Automatic Electric, Siemens, HPL 

 

15 
On line UPS, Servo Stabilizer, Inverter, CVT APC, TATA Libert 

16 Rotary Switches, Selector Switches Kaycee, Siemens, Schneider 

17 
Exhaust fan/ Air Circulator/ Bracket & Pedestal 

fans/ Ceiling fan 
Crompton Greaves, Polar 

18 Electronic Energy Meter Secure, ABB, Schneider 

19 
Capacitors- PF correction for Electrical General 

Services 
BHEL, ABB, Schneider, EPCOS 

20 DG Sets - Portable Birla Yamaha, CGL, Shriram Honda, 

21 DG Engine 
Cummins, Kirloskar, Caterpillar, Ashok Leylend, 

Penta-Volvo 

22 Alternator for DG set 
KEC, CGL, Stampford, Leroy-Somer, Kirloskar-

Green 
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23 

LT Switchgear & control gears- Contactors & 

motor starters, Energy Efficient Soft Starter 

panel/ Earthing Switch, Single phase preventer 

ABB, Siemens, Schneider,C&S 

24 Timers - Electronic Solid State ABB, Siemens, Schneider 

25 Water Coolers 
Blue Star, Fedders, Kelvinator, Shriram, Sidwal, 

Voltas 

26 
Electrical Accessories (Piano Switch, Plugs & 

Sockets, Ceiling Rose, Angle Holder, Holders) 
Legrand, Schneider, Havells 

27 Bell Buzzer Schneider 

28 Electronic Fan Regulator Crompton Greaves 

29 GI/MS Pipe TATA, Jindal, TT Swastik, Prakash Surya 

30 Geysers Crompton Greaves, Recold 

31 Lifts & Escalators OTIS, ThyssenKrupp, Shindler, KONE, Mitsubhisi. 

32 Solar Water Heaters As per MNES approved sources. 

33 Solar Distilled Water Plants 
Makes can be approved on the 

recommendation of divisions. 

34 Battery Charger for battery room Amar Raja, Exide, RS Power 

35 
PVC Conduit pipe & Casing capping for 

electrical wiring 
A.K.G., Polycab, BEC 

36 Aluminum Ladders Sumer, Beatfire 

37 LT Panels From CPRI tested firms. 

38 Air Curtain Aircon, ALMONARD, CGL 

39 
Early Streamer Emission Lightening Conductor 

Air Terminal (ESELC)  
Ingesco (Spain) 

40 33 KV Air break switch Atlas (Bomay) 

41 33 KV LA Elpro, CGL 

42 33 KV Drop out fuse Atlas (Bomay) 

43 Control and Relay Panel ABB, AREVA, Schneider, Siemens 

44 Batteries Exide, Amco, Amar Raja, HBL Nife 

45 Battery Charger 
Chhabi, HBL, Caldyne, Masstech, DUBAS, 

Statcon 

46 Fire Protection System 
Vijay, Unitech, Technofab, Mather & Platt, 

Steelage. 

47 Wires - Copper Type Finolex, RR 

48 Telephone Wire Finolex, Indoplast, RR, Delton 

49 Telephone Cable Finolex, Delton, Nicco, Indoplast, RR 
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50 Wall Brackets, Ceiling Light, Bollard Philips, Wipro,Schredder 

51 Coaxial TV Cabe Finolex, Havells, American North Star, RR 

52 Octagonal Pole Philips, Wipro, Schredder 

53 Pump KSB, Kirloskar, Grund fos 

54 Advance Lightening System Indelec, LPI, Ingesco 

 

 

NOTE:- 

This is a general indicative list of the material for the brand and make of the material to be used by 

the contractor. The specification mentioned in the Schedule of Quantities shall take precedence. 

However the contractor shall take approval of Architect and EIC regarding the make and type of each 

material before execution. The Architect and EIC decision regarding the use of material mentioned 

above or mentioned in Schedule of Quantities or equivalent will be final and binding on the 

contractor. In case contractor wishes an alternative other than suggested by Architect, equivalent to 

those listed above or mentioned in Schedule of Quantities for economy and better quality, the name 

shall be submitted to Architect and EIC giving detailed specification, catalogue, price list along with 

the samples for approval from the Architect. All the necessary test shall be carried out at no extra 

cost and report be submitted to EIC and Architect. The Architect and EIC reserve the right to permit 

or nor permit the contractor for use of other alternate without any reasons and contractor is bound 

to follow the decision of the EIC and Architect in this regard. 

 . 1 PAINT      :  ASIAN/BURGER  

   

2 G M Valves : AUDCO / KOR VALVE/ZOLOTO 

 

3. 

 

WELDING ELECTRODES : 

ESAB 28/ ADVANI/ADOR/MANGLAM 

 

 

.                                            :  DUNLOP/Approved quality and make. 

B.  
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SECTION 4 

BILL OF QUANTITIES (BOQ) of washing bay 
 

Sr. Particulars Qty Unit 

1 Earth work in excavation/ by mechanical means (Hydraulic Excavator)/ manual means over 

areas (exceeding 30 cm in depth, 1.5m in width as well as 10 sqm on plan) including dressing of 

sides and ramming of bottom disposal of excavated earth, lead upto 50 m and lift upto 1.5 m, 

disposed earth to be levelled and neatly dressed.[S.O.R.N. 2.7.1 /P.22]Ordinary rock 

 

18 Cum 

2 EXTRA FOR ADDITONAL LIFT       Extra for additional lift of 1.5 M. or part there of 

in soils [S.O.R.N. 2.26.1 /P.26] 

 

18 

 

Cum 

   3 

  

P.C.C.  Providing and laying in position cement concrete of specified grade excluding 

the cost of centering and shuttering - All work up to plinth level : [S.O.R.N. 

4.1.2.2/P.45] 
Nominal Mix -1 Cement : 3 sand : 6 graded stone   aggregate (M 10) 

1.80 

 

Cum 

 

4 R.C.C.  a) Below Plinth  
Providing and laying in position specified grade of reinforced cement concrete (with 20mm 

nominal size graded stone aggregate) excluding the cost of centering, shuttering, finishing and 

reinforcement - All work up to plinth level : [S.O.R.N. 5.1.2/P.65] 

 

 

 

 

4.01 Cum 

b) Above Plinth Reinforced cement concrete work (with 20mm nominal size graded stone 

aggregate) in beams, suspended floors, roofs having slope of any degree landings, balconies, 

shelves, chajjas, lintels, bands, plain window sills, staircases and spiral stair cases above plinth 

level and up to floor two level excluding the cost of centering, shuttering, finishing and 

reinforcement in concrete grade (b) M 20 –Grade Concrete. 5.4.1 M 20 –Grade Concrete 
  

6.49 

  

Cum 

5 
  

STEEL  Reinforcement for R.C.C. work including straightening, cutting, bending, 

placing in position and binding including cost of binding wire up to floor two level 

including all wastage etc. complete.[S.O.R.N.5.16.4/P.68]      Hot rolled deformed bars  
  

840.54 

  

Kg 

    6 FORM WORK  Centering and shuttering including strutting, propping etc. and removal 

of form for.[S.O.R.N.5.9/P.66] 

  (a) Foundations, footings, bases of columns, etc. for mass concrete up to plinth 

level..[S.O.R.N.5.9.1/P.66] 24.72 Sqm 

B ) Columns, pillars piers, Abutments, post and struts.[S.O.R.N.5.9.6/P.66] 24 Sqm 

C) Lintels, beams, girders, bressumers and cantilevers,.[S.O.R.N.5.9.5/P.66] 60.15  sqm 

7 Filling by available excavate dearth (excludingrock) intrenches, plinth, sides of 

foundations etc. in layers not exceeding 20 cm in depth, consolidating each deposited 

layer by ramming and watering, lead upto 50m and lift upto 1.5 m. 

[S.O.R.N. 2.25 /P.19] 

28.60 Cum 

8 PLASTER     

  a) 20 mm cement plaster of mix :13.3.3 -- 1:6 (1 cement: 6 fine sand)  

[S.O.R.N.13.3.3/[c]/P.156 30.96 Sqm 

  © PLASTER  6mm cement plaster of mix :-1:4 ( 1 cement : 4 sand ) [S.O.R.N. 13.8.1 

/P.245] 17.1 sQM 

 

9 
Steel work in built up tubular trusses including cutting, hoisting fixingin position and 

applying a priming coatofapproved steel primer, welded and bolted including special 

shaped washers etc. complete [S.O.R.N.10.16/P.115 

6300 kg 
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10 Providing and fixing SS of required pattern in frames of windows  etc. with M.S. flats, 

square or round bars etc. all complete   
200 Kg 

11 Providing and fixing precoated galvanised iron profile sheets (size, shape and pitch of 

corrugation as approved by Engineer-in-charge) 0.50 mm + 0.05 %, total coated 

thickness with zinc coating 120 gsm as per IS: 277 in 240 mpa steel grade, 5-7 microns 

epoxy primer on both side of the sheet and polyester top coat 15-18 microns. Sheet 

should have protective guard film of 25 microns minimum to avoid scratches while 

transportation and should be supplied in single length upto 12 metre or as desired by 

Engineer-in-charge. The sheet shall be fixed using self drilling /self tapping screws of 

size (5.5x 55mm) with EPDM seal, complete upto any pitch in horizontal/ vertical or 

curved surfaces excluding the cost of purlins, rafters and trusses and including cutting to 

size and shape wherever required. [S.O.R.N.12.15.1/P.221] 

108 Sqm 

 
   12 Providing and fixing precoated galvanised steel sheet roofing accessories 0.50 mm + 

0.05 % total coated thickness, Zinc coating 120gsm as per IS: 277 in 240 mpa steel 

grade, 5-7 microns epoxy primer on both side of the sheet and polyester top coat 15-18 

microns using self drilling/ self tapping screws complete : Ridges plain (500 - 600mm). 

[S.O.R.N. 12.51.1 /P.221] 

10 RM 

13 Providing and fixing 15 cm wide 45 cm over all semi circular plain G.S.sheet gutter with 

iron brackets 40x3mm size, bolts, nuts and washers etc.including making necessary 

connections with rain water pipes complete.0.80mm thick with zinc coating not less than 

275gm/m² [S.O.R.N.12.7.1. /P.221] 

20 RM 

14 Providing and fixing on wall face Unplasticised Rigid PVC rain water 

pipes conforming to IS : 13592 Type A including jointing with seal ring 

conforming to IS : 5382 leaving 10 mm gap for thermal expansion. 

(i) Single socketed pipes 

.110 mm diameter (minimum wall thickness 2.2mm)S.O.R.N.12.32/P 224 

32 RM 
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SECTION 5  
AGREEMENT FORM 

AGREEMENT 
 

This agreement, made on the _________________ day of ________________ between 
___________________ (name and address of Employer) (hereinafter called "the Employer”) 
and____________________________________ (name and address of contractor) hereinafter 
called "the Contractor" of the other part. 

 

Whereas the Employer is desirous that the Contractor execute __________________ 

________________________________________________________ (name and identification number of 

Contract) (hereinafter called "the Works") and the Employer has accepted the Bid by the Contractor for 

the execution and completion of such Works and the remedying of any defects therein, at a cost of Rs. 

__________________________________________________  

 
NOW THIS AGREEMENT WITNESSED as follows: 

 

1. In this Agreement, words and expression shall have the same meanings as are respectively 

assigned to them in the conditions of contract hereinafter referred to and they shall be 

deemed to form and be read and construed as part of this Agreement. 
2. In consideration of the payments to be made by the Employer to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and 

complete the Works and remedy any defects therein in conformity in all aspects with the 

provisions of the contract. 
3. The Employer hereby covenants to pay the Contractor in consideration of the execution and 

completion of the Works and the remedying the defects wherein Contract Price or such 

other sum as may become payable under the provisions of the Contract at the times and in the 

manner prescribed by the Contract. 
4. The following documents shall be deemed to form and be ready and construed as part of this 

Agreement viz. 
 

i. Letter of Acceptance  

ii.     Contractor's Bid 
iii. Condition of Contract: General and Special 

iv. Contract Data 
v.   Bid Data  

vi. Drawings 
vii. Bill of Quantities and 

 

viii. Any other documents listed in the Contract Data as forming part of the Contract.  
 
 

 
In witnessed whereof the parties there to have caused this Agreement to be executed the day and 
year first before written. 

 

The Common Seal of ____________________________________________ was hereunto 

affixed in the presence of: 
 Signed, Sealed and Delivered by  the said ____________________________________  

_____________________________________________ in the presence of: 
 

Binding Signature of Employer _________________________________________ 
 

Binding Signature of Contractor ________________________________________  

 


